SUBCONTRACT AGREEMENT

Agreement made the 15TH dayof___ OCTOBER _, 1992 between
K. HOVNANIAN AT_NEWARK URBAN RENEWAL CORPORATION Ill_, INC.
ATTENTION: MARK VANSELOUS

10 HIGHWAY #35, P.O. BOX 500

RED BANK, N.J. 07701 (hereinafter called Developer) and:

ATTENTION:

TAK CONSTRUCTION, INC
711 HARRISON AVENUE
HARRISON, NJ 07029

hereinafter called Prime Subcontractor).

WORK OR TRADE TO BE PERFORMED: MASONRY

PRIME SUBCONTRACTOR INFORMATION

ON SITE REPRESENTATIVE: KENNY DESE!

BUSINESS PHONE:‘ 201-484-5659

EMERGENCY PHONE:

FEDERAL |.D. NUMBER: 22-2860922

VENDOR NUMBER: T0798

JOB LOCATION: SOCIETY HILL AT UNIVERSITY HEIGHTS Ill, INC

In consideration of the promises, covenants, terms and conditions set forth herein, the Developer and Prime Subcontractor
agree as follows:

1. GENERAL

Prime Subcontractor agrees to furnish, in accordance with the terms and conditions of this contract, all labor, materials and
equipment in order to complete, in a first-class, workmanlike manner, the work set forth in Schedule A attached hereto and
made a part hereof. Such work shall be performed in accordance with the plans and specifications set forth in Schedule B
attached hereto and made a part hereof. NO DEVIATION FROM THE PLANS AND SPECIFICATIONS AFORESAID SHALL
BE ALLOWED WITHOUT THE WRITTEN AUTHORIZATION OF THE DEVELOPER AS EVIDENCED BY A WRITTEN
AMENDMENT TO THIS AGREEMENT. Details of the work which are not specifically covered herein or on the plans and
specifications, but which are reasonably implied or are normally considered part of the job for that trade shall not be limited
to the plans and specifications and shall be furnished at no extra cost as though it were specifically shown and mentioned
in both the plans and specifications. In the event of discrepancies on the plans, written dimensions shall govern over scaled
dimensions.

Prime Subcontractor represents that they have examined the drawings, specifications and model units, if applicable, and -
are familiar with all aspects thereof, including their relation to the specified work of the Prime Subcontractor described
herein.

2. START WORK
Prime Subcontractor shall commence the work agreed to hereunder within two (2) days of receipt of written notice to

proceed from the Developer. Time is of the essence In this Agreement. By executing this Agreement, Prime Subcontractor
confirms that the completion date set forth in the "Master Schedule" is a reasonable period for performing the work.
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5 ..wPOWER TO COMPLY WITH MAS (ER SCHEDULE

Prime Subcontractor agrees to supply sufficient and competent manpower to pursue the work required hereunder in a
diligent manner so as to complete the work required hereunder within the time frame of the Developer’s "Master Schedule"
which shall be posted in the Developer's construction trailer and shall govern the sequencing and scheduling of all work
performed on the project. Developer reserves the right to modify the "Master Schedule” from time to time to conform to
accelerations, delays, suspensions, variances or other needs of the project and the Prime Subcontractor shall accelerate or
vary its performance and/or sequencing of the work accordingly or as directed by Developer, without compensation to the
Prime Subcontractor, except for an extension of time to complete the work for a period equal to the delay, suspension or
variance, if any. Developer may demand that the Prime Subcontractor work overtime at no additional cost to Developer, if
Developer determines that such work is necessary because the Prime Subcontractor's work is behind schedule. In the
event the Developer determines the Prime Subcontractor’s work is behind schedule, Developer shall have the further option
of awarding all or a portion of the work to others and charge the cost of same to the Prime Subcontractor. If the Prime
Subcontractor is delayed through no fault of its own, it shall within 24 hours of the commencement of the condition causing
the delay so advise the Developer in writing. The Developer may grant Prime Subcontractor an extension of time for such
reasonable time Developer determines Prime Subcontractor was delayed through no fault of its own. An extenslon of time is
the Prime Subcontractor's sole and exclusive remedy for delay. Prime Subcontractor shall make no claim for and is not
entitled to any damages due to delay. Failure to comply with the "Master Schedule" or Developer's directives relating
thereto shall be considered a breach of this Agreement. The Prime Subcontractor shall not hinder or delay other
subcontractors at the site. The Prime Subcontractor shall hold harmless and indemnify the Developer and pay all damages
to all other subcontractors caused by the acts, omissions, interferences or delays of the Prime Subcontractor. If the Prime
Subcontractor delays the work causing damages to the Developer, the Prime Subcontractor shall reimburse the Developer
for all such damages. Any assent by the Developer to the delayed completion of the work shall not be construed as a
waiver by the Developer of the obligations of the Prime Subcontractor to make good all damages caused by its delay.
Weekly/bi-weekly meetings will be held in the field and attendance from Prime Subcontractor's On Site Representative is
mandatory. Developer also reserves the right to require a principal of Prime Subcontractor to attend these meetings. Any
and all safety related concerns, problems or ideas as well as weekly progress shall be discussed at this meeting held with
the Prime Subcontractor’'s On Site Representative and run by Developer's Representative. Advance notice shall be given to
the Prime Subcontractor's On Site Representative informing him of the time, date and location of the weekly/bi-weekly
progress meetings so Prime Subcontractor can attend.

4. SUPERVISION AND COORDINATION

Prime Subcontractor’'s On Site Representative shall be present on the site at all times that Prime Subcontractor has
employees on the site for the purpose of supervising their work, making decisions on behalf of the Prime Subcontractor and
to coordinate Prime Subcontractor’s work so as to eliminate or minimize interference with the work of other subcontractors
working on the site. Prime Subcontractor recognizes the need for cooperation in scheduling the various component parts
of the project and to that end agrees to coordinate its work with all other stages of, and other subcontractors on, the project
as required. Should coordination problems arise, Prime Subcontractor's Representative shall immediately notify the
Developer who shall resolve the coordination problem. Developer’s decisions in this regard shall be binding on the Prime
Subcontractor. If Prime Subcontractor's work Is delayed or damaged by another subcontractor's interference, act or
omission, Prime Subcontractor shall look sclely to such other subcontractor for redress and not to the Developer.

5. QUALITY OF MATERIAL AND DEFECTS

5. Prime Subcontractor agrees that all materials and equipment furnished and installed shall be new unless otherwise
specified, free from faults and defects, In conformance with the plans and specifications and must comply with the
applicable construction codes of the local, state or federal agencies having jurisdiction. All materials and equipment shall be
installed, applied, connected, operated, cleaned and conditioned as directed by manufacturer. All labor and installation
shall be performed in the best and most workmanlike manner and consistent with the quality standards required by
Developer and/or industry standards, by mechanics skilled in their respective trades. All materials, equipment, labor or
installation not conforming to the requirements hereof shall be considered defective. In the event of defective materials,
equipment, labor or installation, Prime Subcontractor agrees to correct such defect immediately upon receipt of written
notice from the Developer. If, after 24 hours from the Prime Subcontractor’s receipt of written notice from the Developer,
Prime Subcontractor has not corrected such defect, then Developer may, without prejudicing or limiting any other remedy it
may have, correct such defect and deduct the cost thereof from any payments then or thereafter due the Prime
Subcontractor from Developer.
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¢ .cMNITY AND INSURANCE

(A) Prime Subcontractor shall secure and maintain for the duration of the contract such insurance as will protect it from
claims under the Worker's Compensation Statute for the state in which the work is located and from such claims for bodily
injury, death or property damage as may arise in the performance of Prime Subcontractor's services under this Agreement,
such coverage to be equal or greater than the minimum limits hereinafter set forth.

(B) The Prime Subcontractor hereby agrees to assume the entire responsibility and liability for any and all injuries or death
of any and all persons and any and all losses or damage to property caused by or resulting from or arising out of any act,
neglect or negligence, omission or agreement on the part of the Prime Subcontractor, its agents, officers, employees,
subcontractors or servants in connection with this Agreement or with the prosecution of the work hereunder, whether
covered by the insurance specified herein or not. Prime Subcontractor shall indemnify, defend and save harmless the
Developer, its agents, officers, employees, affiliated entities (including but not limited to condominium associations
established by Developer and its trustees and members) from any and all claims, losses, damages, fines or penalties, legal
suits or actions including reasonable attorney's fees, expenses and costs which may arise out of any and all such claims,
losses, damages, legal suits or actions for the injuries, deaths, losses and/or damages to persons or property.

(C) Without any limitation to the obligations set forth in subparagraph 6(B), Prime Subcontractor further agrees that Prime
Subcontractor’s indemnification to Developer hereunder shall extend to and include any imputed or vicarious liability of
Developer arising from any acts, negligence, omission or agreement of Prime Subcontractor. By way of example, and not of
limitation, if any acts, negligence, omission or agreement on the part of the Prime Subcontractor, its agents, officers,
employees, subcontractors or servants in connection with this Agreement or with the prosecution of the work hereunder or
otherwise causes or operates as a violation of the Federal Occupational Safety and Health Act 29 U.S.C. 651 et seq.
("OSHA") or similar or related laws, rules, regulations, codes, standards or requirements (regardless of whether the
Developer, the Prime Subcontractor or others either jointly or severally are named as parties in any suit or proceeding
relating thereto or actually receive a citation, summons, complaint, fine, violation or notice of violation for same, etc.), Prime
Subcontractor shall indemnify, defend and save harmless the Developer, its agents, officers, employees, or affiliated entities
(including but not limited to condominium associations established by Developer and its trustees and members) from any
and all claims, losses, damages, fines or penalties, legal suits or actions including reasonable attorney’s fees, expenses and
costs which may be brought relative thereto be they for injuries, deaths, losses or damages to persons or property or be
they related to or in any way involving claims based on or arising from actual or alleged violations of OSHA or similar or
related laws, codes, standards, regulations, rules or requirements with which Developer becomes directly or indirectly
involved. This indemnity from Prime Subcontractor shall extend to and include, but shall not be limited to, matters as to
which Prime Subcontractor and Developer each may be alleged to be or found liable for negligence or other fault or liability
arising from the same incident, accident or state of facts. However, this indemnity from Prime Subcontractor to Developer
shall not be construed to extend to or include claims, losses, damages or expenses of any kind arising from the sole
negligence of Developer.

(D) Prime Subcontractor shall assume and defend, at its sole expense, any sult, claim or legal or other proceedings for
which indemnity is hereby required, with legal counsel subject to approval by Developer.

MINIMUM LIMITS OF INSURANCE COVERAGE
Worker's Compensation: Statutory Per State Requirement

Comprehensive General Liability
(Incl. contractual liability): $1,000,000 Combined Single Limit (CSL)

Automobile Liability: $500,000 Combined Single Limit (CSL)

Not less than three (3) days prior to commencing work, the Prime Subcontractor shall deliver to Developer, at the address
shown on the first page hereof, an insurance certificate naming "K. Hovnanian Developments of New Jersey, Inc., its
subsidiaries and affiliated companies" as an "additional insured” (not a certificate holder) evidencing the above specified
coverages. The insurance certificates shall additionally waive the carriers’ rights of subrogation as to the Developer, and
shall provide that the insurance coverage will not be decreased, changed, terminated or cancelled without ninety (90) days
prior written notice to Developer. It shall be the Prime Subcontractor's responsibility to renew insurance certificates as they
expire and to deliver a copy of the renewal certificate to Developer at least ten (10} days prior to their expiration. Failure to
maintain insurance coverage in accordance herewith shall constitute a breach of the Agreement and shall entitle Developer
to withhold payments required hereunder or to suspend or terminate Prime Subcontractor.
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% . cTYPRECAUTIONS

The Prime Subcontractor shall be responsible during its performance of the work required herein, for initiating, maintaining
and supervising all safety precautions and programs required so as to prevent injury to all persons, property and the work.
Prime Subcontractor shall be responsible for protecting against damage, injury or loss to:

1. All persons involved in the work and all other persons who may be in any way affected thereby; and

2. All the work, along with all materials and equipment to be incorporated in the work or utilized in the performance of the
work whether in storage, on or off the site, under the care, custody or control of the Prime Subcontractor or any of its
subcontractors, employees or other agents and all work being performed by others; and

3. Other property of any type or description located at or adjacent to the site, including trees, shrubs, lawns, roadways,
structures, and utilities not designed for removal, relocation or replacement in the course of construction either by the
Prime Subcontractor or by others.

By execution hereof, Prime Subcontractor represents and warrants that Prime Subcontractor: (a) has previously instructed
or immediately upon execution hereof will instruct each of Prime Subcontractor's employees who will perform work
hereunder in the recognition of unsafe conditions, as required by 29 CFR Part 1926.21 (b)(2); (b) has previously instructed
or immediately upon execution hereof will instruct each of Prime Subcontractor's employees who will perform work
hereunder in the regulations of the United States Occupational Safety and Health Administration ("OSHA") applicable to the
employee’s work environment, as required by 29 CFR Part 1926.21(b)(2) and work to be performed hereunder by Prime
Subcontractor; (c) has currently or immediately upon execution hereof will commence and implement an appropriate
hazard communication program, including hazard communication training, as required by CFR 1926.59 including Material
Safety Data Sheets (MSDS) requirements as well as the proper labelling of the containers of all materials having hazardous
components; (d) is familiar with the OSHA standards applicable to Prime Subcontractor’s work and shall comply therewith;
(e) will continue to instruct and train new employees of Prime Subcontractor performing work under this Subcontract
Agreement as to the above and any other applicable OSHA rules and regulations and requirements throughout the period
of time the Prime Subcontractor is performing work under this Subcontract Agreement; (f) will require each of its
subcontractors who will be performing work on the subject project to supply to Prime Subcontractor a writing containing
the same representations and warranties made above by Prime Subcontractor to evidence compliance by subcontractors
with the obligations set forth above; and g) file a Safety Violation Report when applicable on the form provided by
Developer. All work to be performed by the Prime Subcontractor shall be in accordance with all applicable federal, state,
and local laws, ordinances, codes, rules and requirements bearing on safety of persons or property or their protection from
damage, injury or loss. Prime Subcontractor is solely responsible for same. NO PERSON UNDER THE AGE OF 181S TO
BE ALLOWED ON THE CONSTRUCTION SITE. Prime Subcontractor shall post all necessary danger signs and other
warnings against hazardous conditions existing, or which might exist on the work site. Prime Subcontractor shall exercise
due care under the circumstances in handling and storing all materials and equipment necessary for execution of the work
and shall not load any part of the work material or equipment in any manner which would endanger its safety or the safety
of persons or property. Prime Subcontractor shall install or post all necessary barricades around excavations or
obstructions exposed to public traffic or which otherwise present a danger and shall protect such excavations from cave-in
or collapse. All scaffolds, platforms, temporary floors, ramps, ladders and all temporary structures necessary for
performing the work will be erected and maintained by the Prime Subcontractor so as to prevent Iinjury or damage to
persons, property or the work. Prime Subcontractor hereby indemnifies and holds Developer harmiess for any and all
claims, demands, lawsuits, costs, judgements, losses and liabilities including reasonable attorney fees of the Developer
which in any way relates or is pertaining to breach of or negligence in performance of the work or the Prime
Subcontractor's performance of duties required in this Paragraph or by law whether or not it is contended that the
Developer contributed thereto in whole or in part.

8. LABOR DISPUTES

The presence of picket lines of any kind or form or the occurrence of labor dispute or union activity of any nature shall not
excuse the Prime Subcontractor of its obligation to perform the work required under this Agreement, including but not
limited to the furnishing of all labor, materials and equipment as specified in the Agreement. Failure or refusal to perform
said work for Developer because of a labor dispute or union activity of any kind (whether or not the dispute relates to its
Prime Subcontractor, the Developer or a third party) shall result in the cancellation of this contract at the discretion of the
Developer without any prior notice to the Prime Subcontractor. Upon cancellation by the Developer, the Prime
Subcontractor shall be liable for all damages including consequential damages, including but not limited to, any additional
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¢ ..oe incurred by Developer to perfoim the work for the duration of any such w.oor dispute or union activity or in
replacing Prime Subcontractor after cancellation of the contract by the Developer or for loss of any revenue caused by
Prime Subcontractor’s failure or refusal to perform the work called for under this Agreement. Damages may be deducted by
the Developer from any monies due to Prime Subcontractor from Developer at time of cancellation. Prime Subcontractor
shall employ labor and purchase materials pursuant to terms and conditions that foster good and harmonious labor
relations at the site.

9. PRIME SUBCONTRACTOR - SOLE EMPLOYER

It is understood and agreed that the Developer and Prime Subcontractor are not joint employers. Employees,
subcontractors, materialmen and suppliers of the Prime Subcontractor are, and remalin, solely its employees or contractors.
The Prime Subcontractor has the sole and exclusive right to hire, fire, supervise and direct its workforce; appoint
supervisors or managerial personnel; set compensation and fringe benefits; establish wages, hours and working conditions;
pay and remit all withholding taxes, Social Security, unemployment taxes and such other monies as may become payable
as a result of an employer-employee relationship. No third party beneficiary relationship is created between those hired by
the Prime Subcontractor and the Developer.

10. GUARANTEE

Prime Subcontractor agrees that labor, materials, equipment and installation supplied pursuant to this Agreement shall be
unconditionally guaranteed to the later of : (1) one year from the date of Developer's payment for the labor, materials,
equipment or installation provided or (2) one year from the date of Developer's transfer of title of the property on which the
work or installation was performed or material or equipment supplied to a bona fide purchaser for value in an arm’s length
transaction or (3) for the length of the manufacturer's warranty or (4) two (2) years from the date of Prime Subcontractor’s
completion of each of the common facilities within the complex Developer is developing or (5) for the length of time
Developer extends guarantees to Buyers or (6) the expiration date of the applicable statute of limitations. In the event a
defect in the improvements is discovered, whether resulting from faulty labor, workmanship, installation or defective
equipment or materials, Prime Subcontractor shall be responsible for correcting said defect within five (5) days of notice of
said defect and for damage resulting from said defect. All manufacturer’'s warranties are to be supplied to Developer prior to
payment. Payment is not evidence of acceptance of non-conforming or defective work.

11. EXTRAS

No extras will be allowed for any work unless Developer and Prime Subcontractor agree in writing in advance of the
performance of such extra work or the amount of work which will constitute an extra and the total cost thereof, and no act,
other than a writing, shall constitute a waiver of this requirement. Failure to agree in writing in accordance with this
Paragraph that an item of work shall constitute an extra shall be conclusive in any action between the parties that the work
so performed was intended to be within the scope of the work defined herein and does not constitute an extra. ALL
INVOICES FOR ALL EXTRA WORK SHALL BE SUBMITTED NO LATER THAN NINETY (90) DAYS AFTER WORK IS
COMPLETED OR DEVELOPER SHALL NOT BE OBLIGATED TO PAY FOR SUCH EXTRA WORK. The issuance and/or
performance of extra work shall not abrogate, vary, avoid or affect the terms of this Agreement or extend the time of
completion, unless an extension of time is expressly requested by Prime Subcontractor and granted by Developer in
accordance with the provisions of this Agreement. When work is required to be done but the parties cannot agree whether
it is extra work or contract work or cannot agree on the value of the work ordered to be done, the Prime Subcontractor shall
perform the work without delay upon written order from the Developer. If the Prime Subcontractor refuses or fails to
proceed, it shall be a material breach of this Agreement subjecting the Prime Subcontractor to being held in default whether
or not the Prime Subcontractor is correct in its contentions, as the parties acknowledge that work on the site must not be
delayed due to such a dispute. Prime Subcontractor shall maintain daily records signed by Developer’s Representative of
the actual quantities of labor, material and equipment used by Prime Subcontractor in performing such disputed work.
Failure to keep such records will result in a waiver of any claim for an extra for such work.

12. ACKNOWLEDGEMENTS

Prime Subcontractor has carefully examined the job site, plans and specifications before entering into the within
Agreement. No allowance will be made by Developer for, and Prime Subcontractor will not assert a claim for, a unilateral or
other mistake based upon lack of full knowledge of any and all conditions, regulations, inspections, building codes, etc.
except as to such underground conditions that are indeterminable before commencement of work. Prime Subcontractor
acknowledges that Developer, in reliance upon the terms and conditions of the within Agreement, has sold to third parties,
at fixed prices, the dwelling units being constructed on the subject job site. Prime Subcontractor further acknowledges that
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¢ .. rrime Subcontractor fail to adhe.e to the terms and conditions hereof, Dev\...:ber may suffer economic loss or
business reputation loss for which Prime Subcontractor agrees to be liable to Developer.

13. INSPECTIONS AND ACCEPTANCE

It shall be the responsibility of the Prime Subcontractor to schedule and pass all required inspections with the proper
governmental authorities within the allotted time frame in Developer's Master Schedule. Upon completion of each separate
item of the work, Prime Subcontractor shall notify Developer and the inspection authorities and request final inspection.
Prime Subcontractor shall not proceed to the next level of work until required inspections have been made by Developer
and proper governmental authorities.

Prime Subcontractor's On Site Representative shall be present during all inspections by the governmental authorities. Prime
Subcontractor will be responsible for paying all fines/reinspection fees resulting from failed governmental inspections.
Prime Subcontractor shall be liable to Developer for consequential damages resulting from the cover-up of damaged work.

14. PAYMENT AND PRICE

Purchase orders (white and yellow copies) may be issued to Prime Subcontractor at the time the work commences for
contract items per the Schedule "A" Attachment to the Subcontract Agreement.

Prime Subcontractor, upon completion of the work and after an acceptable inspection by Developer, will sign and date the
purchase order in the space provided and submit the yellow copy of the purchase order to Developer's Representative for
approval. Prime Subcontractor, at his option, may attach to the yellow copy of the purchase order his invoice in which case
the invaice number will be printed on the check. Developer’s Representative will submit the purchase order to Developer's
Corporate Headquarters for payment.

The yellow copy of the purchase order is the only copy acceptable for submission for payment. Developer will not accept
the white copy or photo copies of purchase orders. The white copy is for Prime Subcontractor’s records.

In the event the work is not completed and the purchase order is to be partially paid, the purchase order will be adjusted by
the Developer's Representative and a new purchase order will be issued for the remaining amount.

Purchase orders will be paid within thirty (30) days of the approved purchase order date, subject to the retention provision
of this Agreement. Payment of purchase orders by Developer shall not be interpreted to mean that Prime Subcontractor
has performed all of its obligations pursuant to this Agreement.

If purchase orders are not issued, Prime Subcontractor may submit an invoice for work performed. Prime Subcontractor
must include Vendor Number, Function Number and Subfunction Number on all invoices submitted for payment. Invoices
shall be paid within thirty (30) days of the approved invoice date. If work is not completed by the date of invoice, then
Developer has the right to hold invoice until work is completed and invoice will be paid within thirty (30) days thereafter.
Payment amounts shall be made in accordance with Schedule A subject however to the retention provision of this
Agreement. Payment by Developer shall not be interpreted to mean that Prime Subcontractor has performed all of its
obligations pursuant to this Agreement.

The prices quoted in Schedule A shall not be subject to change for a period, phase or section of _Two (2) Year

effective as of the date of this Agreement. After _Two (2) Year , this Agreement shall be automatically renewed on a
month-to-month basis with all prices and conditions remaining unchanged.

Prime Subcontractor must provide Developer with written notification forty-five (45) days prior to any price change. In the
event the Prime Subcontractor and Developer are unsuccessful in negotiating a price change and Prime Subcontractor
subsequently withholds its services or fails to provide the necessary labor and/or materials in a timely manner, thereby
interfering with the job progress, the Developer may terminate this Agreement and apply any payment due then or
thereafter to additional expenses incurred in securing the completion of work and material obligations of the Prime
Subcontractor. Payments may be withheld by Developer on account of (1) defective work not remedied, (2) claims filed by
third parties, (3) failure of the Prime Subcontractor to pay its obligations, (4) reasonable evidence that the work cannot be
completed for the unpaid balance of the contract sum, (5) damage to the Developer or another subcontractor, (6)
reasonable evidence that the work will not be completed within the contract time, (7) failure to carry out the work in
accordance with the contract documents or (8) anticipated costs relating to service repairs for which Prime Subcontractor
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i .5aired under Paragraphs 10 and 25 o. his Agreement. The final payment exclusiv. Jf retention shall be payable to the
Prime Subcontractor after the work is completed and accepted and provided the work described in this Agreement is fully
completed and performed in accordance with the contract documents and is satisfactory to the Developer. Before final
payment, the Prime Subcontractor shall deliver to the Developer, on demand, duly executed releases extending to the
Developer from each creditor of the Prime Subcontractor and a similar release from the Prime Subcontractor to the
Developer. Payment by the Developer to the Prime Subcontractor of the final payment and the acceptance of such
payment by the Prime Subcontractor, shall constitute a release by the Prime Subcontractor of the Developer of all things
arising from or in breach of this Agreement, or resulting from the Prime Subcontractor’s presence on the site, whether in
contract, tort or otherwise, except any guarantee monies retained by the Developer.

Before making any payment to the Prime Subcontractor, the Developer shall have the right to request and receive from the
Prime Subcontractor an affidavit stating in detail the unpaid obligations of the Prime Subcontractor in performing this
Agreement, the names and addresses of creditors and the amounts due or to become due, and a statement of any
condition causing the Prime Subcontractor to be delayed in the performance of its work.

The Prime Subcontractor shall deliver to the Developer on demand, statements and invoices of all materials and equipment
furnished, receipted bills showing full payment of all obligations, receipted and certified payrolls showing full payment to all
employees of the Prime Subcontractor or its subcontractors of wages earned during the preceding payroll periods.

15. RETENTION

The Prime Subcontractor agrees to have 0 % withheld from his invoice payments, not to exceed § _ 0.00 ,as
partial assurance to Developer of his performance hereunder. Upon the expiration of _ N/A  years from the date of this
Agreement, said retainage shall be paid over to Prime Subcontractor subject to reductions as allowed hereunder. Release
of said retainage shall not be interpreted to mean that Prime Subcontractor has performed all of its obligations pursuant to
this Agreement.

'16. TAXES (ST-8 FORM)

All Federal, State, County or Municipal sales, excise, payroll or other taxes required to be paid by law and all delivery costs
are included in the contract sum and shall be paid by the Prime Subcontractor. Invoicing must show sales tax as a separate
item on invoice, if applicable. In accordance with the ST-8 form attached for Prime Subcontractor’s signature, Prime
Subcontractor must certify that all sales and use taxes due will be paid by the Prime Subcontractor on purchases of
materials incorporated or consumed in the performance of the Agreement described herein.

17. TERMINATION BY DEVELOPER

If Prime Subcontractor (a) shall fail to commence the work within the time required by the provisions hereof: or (b) shall,
after commencement of the work hereunder, at any time interrupt the continuous prosecution thereof for a period of more
than two (2) business days; or (c) shall fail to supply sufficient manpower; or (d) shall fail to perform satisfactory
workmanship; or (e) shall default in the performance of any covenant or condition hereunder, and shall fail to remedy such
default within 24 hours from the time and date of written notice from Develaper, requesting compliance with the terms
hereof; then, in such event, Developer may terminate this Agreement by giving written notice to Prime Subcontractor;
whereupon this Agreement shall be fully terminated and cancelled. In such event, Developer shall proceed to complete or
cause to be completed the work Prime Subcontractor was obligated to do hereunder, and Prime Subcontractor shall
promptly pay to the Developer upon written request thereof, the amount of any damages sustained by Developer as a result
of Prime Subcontractor’s failure to so complete the work pursuant to this Agreement, including without limitation, all costs
and expenses incurred by Developer in connection with completing the work to the extent that such costs and expenses
exceed the unpaid balance of the contract price specified in Schedule A hereto. Upon termination, Developer, at its option,
may use any and all materials, equipment or tools furnished by or belonging to the Prime Subcontractor to complete the
work. Developer, at its option, may take over any orders or subcontractors of the Prime Subcontractor which the Prime
Subcontractor hereby assigns to the Developer, upon termination of or taking over the work of the Prime Subcontractor in
whole or in part.

The foregoing remedy shall be cumulative and not exclusive of any other remedies of Developer at law or in equity. In the
event Developer institutes a lawsuit against Prime Subcontractor to recover damages caused by Prime Subcontractor's
breach of this Agreement and a court of competent jurisdiction finds that Developer Is entitled to recover such damages
against Prime Subcontractor, Prime Subcontractor shall also be responsible for Developer’s costs of litigation and
Developer's reasonable attorneys fees at both the trial and appellate levels.
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L .we'r may terminate this Agreement a.id command Prime Subcontractor to ceas. work for any reason or no reason
whatsoever, upon thirty (30} days written notice. If such termination is for the convenience only of Developer, and Prime
Subcontractor is not then in default in the performance of any of the terms and conditions hereof, Prime Subcontractor shall
be paid for its work completed to the date of termination subject, however, to the retention provisions of this Agreement and
Prime Subcontractor shall remove its tools, equipment, personnel, debris and materials from the job site. In the event of
such termination, Prime Subcontractor shall not be entitled to damages of any kind.

18. TERMINATION FOR CONVENIENCE OF PRIME SUBCONTRACTOR

Prime Subcontractor may terminate this contract by giving Developer forty-five (45) days written notice of its desire to
terminate. If, as of the date of such termination, Prime Subcontractor is not in default of its performance under this
Agreement, Prime Subcontractor will be paid for its work completed to the date of termination subject, however, to the
retention provisions of this Agreement.

19. TEMPORARY ON SITE STORAGE

The Developer may, at its discretion, provide a temporary location for the Prime Subcontractor’s use as a supply or storage
area. Developer takes no responsibility for Prime Subcontractor’'s goods, equipment, tools, materials or facilities, nor will
Developer provide utilities for Prime Subcontractor’s use. Prime Subcontractor hereby agrees to indemnify and hold
harmless the Developer from any claims, losses, damages or expenses including reasonable attorney’s fees and costs
incurred in connection with the use of said supply or storage areas. Prime Subcontractor shall be responsible for
maintaining its supply or storage area in a neat, safe and sanitary condition and shall vacate said supply or storage area
upon ten (10} days written notice from Developer. If the location of the supply area is changed by Developer, Developer will
coordinate the movement of any of Prime Subcontractor's trailers located in the storage area and Prime Subcontractor
shall reimburse Developer for any expense associated therewith.

20. PROTECTIONS

The Prime Subcontractor shall see that no utility lines of any nature shall be cut, disconnected or disturbed without
permission from the Developer or the authority having jurisdiction. Prior to any digging or trenching, it shall be the Prime
Subcontractor’s responsibility to contact the underground location service of the utility and to notify the Developer of Prime
Subcontractor’s intention to dig or trench. Prime Subcontractor shall indemnify, defend and hold harmless Developer from
any and all damages and claims including the costs of any suits or legal proceedings including attorney’s fees arising from
Prime Subcontractor’s failure to comply with this provision.

21. CONTROL OF WORK

It is understood that the Developer shall have the right, at any time including during the progress of construction, to make
any alteration, additions or omissions that it may desire, to the work or material herein specified or shown on the plans and
specifications. Such alterations, additions or omissions shall not be a basis for the termination of the within Agreement, but
if such changes are made, the value of same must be agreed upon in writing between the Developer and Prime
Subcontractor.

Developer reserves the right to delete from the Subcontract Agreement any portion of the work bid on and/or awarded and
to make the appropriate price reduction.

22. MEASUREMENTS, ERRORS AND/OR OMISSIONS

The plans and specifications show the general features of the construction. Before proceeding with any of the work, the
Prime Subcontractor shall carefully check all the plans and specifications and shall be responsible for notifying the
Developer of any conflicts, omissions or discrepancies contained herewith. The Developer shall make the final decision as
to the correct interpretation of the plans and specifications. If there is a conflict, omission or discrepancy in the plans and
specifications that Prime Subcontractor fails to notify Developer of prior to its commencement of work, Prime
Subcontractor shall be responsible for all costs and repairs associated with correcting such conflict, omission or
discrepancy.
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+ .ut CONDITIONS

Each Prime Subcontractor shall be responsible for checking the buildings and site area prior to commencing work and for
notifying the Developer if any repairs are necessary or if areas are not ready for performance of this trade.

24. CUTTING AND PATCHING

The Prime Subcontractor shall do all cutting, fitting or patching of his work that may be required to make its several parts
come together properly and fit it to receive or be received by other work shown, or reasonably implied, by the plans or
specifications or required for the completed structure.

PRIME SUBCONTRACTOR SHALL NOT, WITHOUT THE WRITTEN CONSENT OF DEVELOPER, REMOVE, ALTER,
MODIFY OR CHANGE ANY STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF OTHER
SUBCONTRACTORS. IN THE EVENT PRIME SUBCONTRACTOR SHALL REMOVE, ALTER, MODIFY OR CHANGE ANY
STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF ANY OTHER SUBCONTRACTOR, PRIME
SUBCONTRACTOR SHALL INDEMNIFY, DEFEND, REIMBURSE AND HOLD HARMLESS DEVELOPER FOR ANY AND ALL
INJURIES AND CLAIMS, WHETHER DIRECT OR CONSEQUENTIAL, RESULTING FROM SUCH NON-AUTHORIZED
REMOVAL, ALTERATION, MODIFICATION OR CHANGE.

25. SERVICE REPAIRS

The Prime Subcontractor is responsible for all service repairs connected with its work, whether the repairs were occasioned
by the Prime Subcontractor's work or the work of others. He will be notified in writing of such repairs by means of a service
repair ticket. When the repair is made and completed, Prime Subcontractor shall obtain the signature of the homeowner or
Developer's representative on the service repair ticket and forward this ticket to the Service Department. If the repairs were
due to or caused by the work of others, Developer agrees to compensate the Prime Subcontractor as Prime Subcontractor
and Developer may agree in accordance with the unit prices established by this Agreement.

All service repairs must be completed within 24 hours of notification or the Developer, at his option, will request the repair to
be made by others and charge this Prime Subcontractor for the cost of the work and coordination.

26. EMERGENCY SERVICE REPAIRS

Prime Subcontractor shall establish an emergency repair telephone number which shall be manned on a 24 hour, seven
day a week basis. This emergency number will be given to the Buyers of the dwelling units upon which the Prime
Subcontractor has performed the work pursuant to this Agreement. Within 24 hours of being notified of an emergency,
health or safety situation the Prime Subcontractor shall take appropriate steps to remedy the emergency. What comprises
an emergency, health or safety situation, cannot be adequately defined and will therefore be reviewed on a case by case
basis. If Prime Subcontractor fails to take any appropriate action, Developer, at its option, will request the repair to be made
by others and charge the Prime Subcontractor for the reasonable cost of the work performed.

27. RECORDATION

Prime Subcontractor expressly agrees that this Agreement shall not be recorded and that Prime Subcontractor will file no
Mechanics or Materialman's lien, mechanics notice of intention or take any other action which may result in the attachment
of a lien on the property on which the work is being performed. Prime Subcontractor warrants and covenants that it shall
obtain a written agreement from all of its subcontractors, if Prime Subcontractor is allowed by Developer to utilize
subcontractors, pursuant to Paragraph 31, whereby said Prime Subcontractor’s subcontractors or suppliers agree not to
record any Mechanics or Materialman’s lien, mechanics notice of intention or take any other action which may result in the
attachment of a lien on the property on which the work is being performed in connection with this project. Prime
Subcontractor shall pay promptly when due, for all labor and material used in connection with, or specially fabricated for,
the work performed by Prime Subcontractor hereunder. Failure to comply with this Paragraph shall be deemed a material
and substantial breach of contract, for which Developer may immediately terminate this Agreement and exercise any other
of Developer’s remedies hereunder.
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_~cAN-UP

At the end of each day when Prime Subcontractor has performed work on the job site, Prime Subcontractor shall pick up
any and all trash and/or debris caused by him as a result of his work on the subject job site and deposit same in the trash
receptacle specified by Developer. Failure to comply with Developer's instructions may result in Prime Subcontractor being
assessed those extra costs that Developer would have to pay to properly dispose of mixed debris versus specified,
separated debris. Developer shall supply the aforesaid trash receptacle at Developer's expense.

29. ACCESS AND FIELD CONDITIONS

Prime Subcontractor shall access the site through specified locations and gates under direction of Developer. As warranted
by field conditions, and at the discretion of the Developer, Prime Subcontractor may be required to wash off the wheels of
his vehicle departing the site. Failure of Prime Subcontractor to comply with this Paragraph shall be deemed to be a
material and substantial breach of this Agreement. Developer shall provide a wash station, if required, at Developer’s
expense.

30. WORK DAY/WORK WEEK

A minimum of eight (8) hour per day, six (6) day work week (Monday - Saturday) is a condition of this contract in order to
meet the required completion dates. This is subject to local regulations which may govern work days or work hours. Prime
Subcontractor shall adhere to all such regulations. Failure of Prime Subcontractor to comply with this Paragraph shall be
deemed to be a material and substantial breach of this Agreement.

31. SUBCONTRACTORS

No subcontractors shall be used on this work by Prime Subcontractor unless previously approved in writing by Developer.
Prime Subcontractor shall supply Developer with a list of possible subcontractors as part of its bid package. For all
subcontractors approved by Developer, Prime Subcontractor warrants and covenants that it shall enter into written
agreements with these subcontractors requiring them to carry insurance in compliance with Paragraph 6 of the Agreement
and to also comply with Paragraphs 7 (Safety Precautions), 27 (Recordation) and 39 (Written Notification of
Injury/Accident). Failure to comply with this Paragraph shall be deemed a material and substantial breach of contract, for
which Developer may immediately terminate this Agreement and exercise any other of Developer's remedies hereunder.

32. PERMITS

The Developer shall obtain and pay for all his permits, inspection fees, and bonds required for the performance of the work,
unless otherwise specified. Any surety bonds required from or furnished by Prime Subcontractor shall be from surety
companies duly licensed and approved by the State of New Jersey.

33. SANITARY PROVISIONS

Adequate toilet and sanitary facilities shall be provided and maintained by the Developer for Prime Subcontractor's use.
Said facilities shall be kept in sanitary condition.

34. GRADE LINES AND LEVELS

The Developer shall establish and maintain all grade lines, levels, bench marks, etc., except those specifically mentioned as
a part of the Prime Subcontractor's work. Prime Subcontractor will be responsible for costs incurred by Developer for any
restaking of grade lines, levels, bench marks, etc., due to Prime Subcontractor’'s negligence.

35. HEADINGS

Any titles or headings herein are for purposes of reference only and shall not be deemed to be a part of the Agreement.

36. GOVERNING LAWS

This contract shall be governed by the laws of the State of New Jersey.
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-n-EXCLUSIVE

The Developer may, under separate agreement, engage others to accomplish the work of the same trade of the Prime
Subcontractor at this project location.

38. PROHIBITION OF PERFORMING WORK FOR DEVELOPER’S EMPLOYEES

Without the written consent of the President of Developer, Prime Subcontractor shall not perform any non-emergency work
of any nature whatsoever for any employee of Developer or its affiliated companies. Failure of Prime Subcontractor to
comply with this Paragraph shall be deemed to be a material and substantial breach of this agreement.

39. WRITTEN NOTIFICATION OF INJURY/ACCIDENT

Prime Subcontractor shall notify the Developer, in writing, of any and all personal injury or property damage within 24 hours
of such personal injury or property damage resuiting from the Prime Subcontractor's performance hereunder. The written
notification shall include, at a minimum, the following information:

Name of injured party or location of property damaged;

Saocial security number of injured party;

Address of injured party;

Employer name and address;

Telephone number of injured party;

Date and time of accident;

Location where injury occurred;

Description of injury or extent of property damage;

Description of injury and extent of injury/damages;

Action taken with respect to injury or damage;

Name, address and telephone number of witnesses to injury or property
damage;

Name, address and telephone number of person making report and date
report made;

On Site Representative’s name;

On Site Representative’s signature.

40. RETURN OF MATERIALS FOR CREDIT

Developer reserves the right to return to Prime Subcontractor any materials provided hereunder which do not comply with
the specifications set forth in this Agreement. Prime Subcontractor shall give Developer full credit for such items returned
and Prime Subcontractor shall further be responsible for the cost to remove and return said non-complying materials and
for all costs associated with the reinstallation of the specified materials.

41, ALL CHANGES IN WRITING

This Agreement cannot be changed or modified 6ra|ly. Any change or termination must be in writing and signed by the
parties.

42. ASSIGNMENT

Any assignment by the Prime Subcontractor of this Agreement or any interest in it or any money due or to become due
without the written consent of the Developer is prohibited and shall be void. Any assignment with the consent of the
Developer shall not relieve the assignor of any responsibility or obligation under the Agreement.

43. PRIOR AGREEMENTS
This Agreement sets forth the entire understanding of the parties hereto and supersedes all other agreements and

understandings among or between any of the parties hereto relating to the subject matter hereof and may not be
contradicted by evidence of prior, contemporaneous or subsequent agreements of the parties.
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. AES (UZ-4 & UZ-5)

All Federal, State, County or Municipal excise, payroll or other taxes required to be paid by law and all delivery costs are
included in the contract sum and shall be paid by the Prime Subcontractor. However, the project is in the Newark Urban
Enterprise Zone and Developer holds a valid Urban Enterprise Exempt Purchase Permit (UZ-5 Form) for the project.
. Attached is the Developer’'s Exempt Purchase Certificate Urban Enterprise Zone (UZ-4 Form) or the Urban Enterprise
Exempt Purchase Certificate (UZ-5 Form), whichever is applicable. This Agreement based thereon is predicated on bids for
labor or materials without a New Jersey Sales and Use Tax component.

45. CITY OF NEWARK AFFIRMATIVE ACTION REQUIREMENTS

The Prime Subcontractor shall adhere to all terms and conditions of the City of Newark’s Affirmative Action Program
ordinances and rules and regulations relative thereto, all as amended. Prime Subcontractor shall comply with same and will
complete all forms and supply all information and documents requested by Developer or City of Newark Officials. By
signing the Subcontractor Agreement, Prime Subcontractor confirms that he has reviewed all applicable ordinances, rules
and regulations, copies of which are maintained in the construction trailer at the project. Specific reference is made to
Newark Municipal Council Resolution TRBC, Ordinance 6 and FBE enacted December 9, 1984, which amends Newark
Revised Ordinance 2:2-40.1 et. seq. which outlines monetary penalties and punishment and other terms regarding
compliance.

46. MINORITY/WOMEN’S BUSINESS ENTERPRISES

If Prime Subcontractor has represented to Developer that it is a certified Minority Business Enterprise ("MBE") or certified
Women's Business Enterprise ("WBE"), Prime Subcontractor has thirty (30) days from the full execution of the Subcontract
to provide to Contractor written verification of its certification status.

If Prime Subcontractor has represented to Developer that it has reviewed MBE/WBE qualification requirements and that it
can obtain certification as an MBE/WBE, Prime Subcontractor has thirty (30) days from the full execution of this
Subcontract to provide to Developer proof that it has submitted all necessary documentation for the above certification
process to a certifying agency approved by Developer and the City of Newark and to provide to Developer verification of it
recelving certification within five (5) days of receipt of same from the certifying agency. Prime Subcontractor shall have a
continuing obligation to forward copies of all communication to or from the certifying agency during the certification
process or from any source at any time thereafter if Prime Subcontractor’s certification is in question.

Developer has entered into this Agreement in reliance upon the above representations of Prime Subcontractor. If Prime
Subcontractor does not comply with the terms of the Paragraph 46, Prime Subcontractor shall be in default of this
Agreement which may be voided by Developer immediately upon written notice to the Prime Subcontractor. In such event,
Prime Subcontractor may refer to Page 7 of this Agreement Item 17 "Termination By Developer” for applicable liability.
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SEPTEMBER 1, 1993
ADDENDUM TO CONTRACT

SOCIETY HILL @ UNIVERSITY HEIGHTS
SITE C & E

The following Addendum shall be amended to and made part of the existing
Subcontract Agreement between K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP III,
INC. and TAK CONSTRUCTION.

The intent of this Addendum is to reflect: The price for the Recreation
Building adding functions B-40-E and B-40-D to the original Schedule "A".

NEW SCHEDULE "A"™ ATTACHED

PRIME SUBCONTRACTOR DEVELOPER

TAK CONSTRUCTION K. HOVNANIAN @ NEWARK URBAN RENEWAL
CORP. III, INC

\ N \’V\“\{'\"’ — ¢ /A A’ >
Date ‘\\WN Date / /
Va2 sk

Authorized Siénature A lenn Mard, VP Construction
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EFFECTIVE DATE : 02-SEP-1993

SCHEDULE A
IW - UNIVERSITY HEIGHTS Il (SITE ‘E’)

VENDOR: TO798 - TAK CONSTRUCTION, INC.
MASONRY, STAIRS/EXT

MODEL FOUNDATION UGOM QUANTITY UNIT PRICE AMOUNT

FUNCTION: A-04-A FOOTING/FOUNDATION

M12-AA
M12-AB
M16-AA
M16-AB
M16-AC
M20-AF
M20-AG
M20-AK
M20-Al
M24-AC
M24-AD
M24-AE
M24-AF
M28-AA
M28-AB
TO6-AA
T12-AA

FUNCTION: A-04-B SLAB

M12-AA
M12-AB
M16-AA
M16-AB
M16-AC
M20-AF
M20-AG
M20-AH
M20-Al
M24-AC
M24-AD
M24-AE
M24-AF
M28-AA
M28-AB
T06-AA
T12-AA

FUNCTION: A-04-G BRICK VENEER/STONE

M12-AA
M12-AB
M16-AA
M16-AB
M16-AC
M20-AF
M20-AG
M20-AH
M20-AI
M24-AC
M24-AD
M24-AE

PHASE: 1 TRADE: MASONRY

34733.00
34733.00
39995.00
39995.00
39995.00
45258.00
45258.00
45258.00
45258.00
50520.00
50520.00
50520.00
50520.00
54730.00
54730.00
12630.00
24208.00

PHASE: 2  TRADE: MASONRY

12630.00
12630.00
16687.00
16687.00
16687.00
17892.00
17892.00
17892.00
17892.00
22103.00
22103.00
23003.00
22103.00
25260.00
25260.00

6315.00
12630.00

PHASE: 5  TRADE: MASONRY

26312.00
26312.00
50520.00
50520.00
50520.00
36837.00
63150.00
63150.00
63150.00
63150.00
63150.00
63150.00

~.
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EFFECTIVE DATE : 02-SEP-1993

SCHEDULE A
IW - UNIVERSITY HEIGHTS 111 (SITE ‘E’)

VENDOR: TO798 - TAK CONSTRUCTION, INC.

MASONRY, STAIRS/EXT
MODEL FOUNDATION UOM QUANTITY UNIT PRICE AMOUNT
M24-AF 63150.00
M28-AA 75780.00
M28-AB 75780.00
T06-AA 30523.00
T12-AA 41047.00
FUNCTION: A-34-D EXTERIOR STAIRS PHASE: 4  TRADE: STAIRS/EXT
M12-AA 11577.00
M12-AB 11577.00
M16-AA 14735.00
M16-AB 14735.00
M16-AC 14735.00
M20-AF 18945.00
M20-AG 18945.00 -
M20-AH 18945.00
M20-A1 . 18945.00
M24-AC 22102.00
M24-AD 22102.00
M24-AE 22102.00
M24-AF 22102.00 .
M28-AA 25260.00
M28-AB 25260.00
T06-AA 6315.00
T12-AA 12630.00
FUNCTION: B-40-D SLAB PHASE: TRADE:
ZRO-AA 5946.62
FUNCTION: B-40-E MASONRY PHASE: TRADE:
ZRO-AA 11314.37

/.
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EFFECTIVE DATE : 02-SEP-1993 SCHEDULE A A-3
IW - UNIVERSITY HEIGHTS III (SITE ‘E’)

VENDOR: T0798 - TAK CONSTRUCTION, INC.
MASONRY, STAIRS/EXT

FOUNDATION SUMMARY

FOOT ING/FQUND SLAB BRICK VENEER/ EXTERIOR STAI SLAB MASONRY
FOUNDATION DESCRIPTION A-04-A A-04-B A-04-G A-34-D B-40-D B-40-E TOTAL
M12-AA 12 UNIT STACKED T 34733.00 12630.00 26312.00 11577.00 85252.00
M12-AB 12 UNIT STACKED T 34733.00 12630.00 26312.00 11577.00 St T el
M16-AA 16 UNIT STACKED T 39995.00 16687.00 50520.00 14735.00 121937.00
M16-AB 16 UNIT STACKED 39995.00 16687.00 50520.00 14735.00 e 0198 (00
M16-AC 16 UNIT STACKED T 39995.00 16687.00 50520.00 14735.00 LU
M20-AF 20 UNIT STACKED T 45258.00 17892.00 36837.00 18945.00 118932.00
M20-AG 20 UNIT STACKED T 45258.00 17892.00 63150.00 18945.00 145245.00
M20-AH 20 UNIT STACKED 45258.00 17892.00 63150.00 18945.00 2
M20-Al 20 UNIT STACKED 45258.00 17892.00 63150.00 18945.00
M24-AC 24 UNIT STACKED T 50520.00 22103.00 63150.00 22102.00 157875.00
M24-AD 24 UNIT STACKED T 50520.00 22103.00 63150.00 22102.00 - SERCISDE
M24-AE 26 UNIT STACKED 50520.00 23003.00 63150.00 22102.00 1560750 )
M24-AF 24 UNIT STACKED T 50520.00 22103.00 63150.00 22102.00 157875.00
M28-AA 28 UNIT STACKED T 54730.00 25260.00 75780.00 25260.00 181030.00
M28-AB 28 UNIT STACKED 54730.00 25260.00 75780.00 25260.00 T A Tos
T06-AA 6 UNIT TOWN/FLAT 12630.00 6315.00 30523.00 6315.00 G
T12-AA 12 UNIT TOWN/FLAT 24208.00 12630.00 41047.00 12630.00 . CEEENTTE 0N
ZRO-AA RECREATION BUILDI - 5946.62 11314.37 17260.99
NOTES

SPRINLER METER PITS: $447.00

MAILBOX ENCLOSURES: $1,894.00

DUMPSTER PAD:

TYPE I (SMALL): $10,946.00

TYPE Il (LARGE): $15,472.00

UNIT COST INCLUDES LABOR & MATERIAL INSTALLED IN PLACE:

EXTRA CONCRETE (FOOTING) $ 90.95/CY

LABORER $ 18.19/HR

MASON $ 25.26/HR

8" BLOCK-UNREINFORCED $ 3.54/8BLOCK

12" BLOCK- INRE INFORCED $ 4.55/BLOCK

8" BLOCK-REINFORCED $ 5.05/BLOCK

12" BLOCK-REINFORCED $ 6.57/8LOCK

8" CONCRETE WALL .- $ 202.11/CY

10" CONCRETE WALL $ 192.00/CY

12" CONCRETE WALL $ 181.85/CY

WINTER CONCRETE $ 3.03/cY

12n BLOCK IN RING WALL $  4.55/BLOCK

win BLOCK IN RING WALL $  4.80/BLOCK )
BRICK $ 9.09/SF /
CONCRETE W/6X6 4" THICK $  2.02/SF

BACKHOE W/OPERATOR $ 50.53/HR

THE ABOVE PRICES INCLUDE ALL LABOR, MATERIAL, EQUIPMENT,
SUPPLIES, APPLICABLE TAXES, SUPERVISION, OVERHEAD AND PROFIT

DEVELOPER RESERVES THE RIGHT TO ADD OR DELETE FROM ANY WORK
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EFFECTIVE DATE : 02-SEP-1993 SCHEDULE A
IW - UNIVERSITY HEIGHTS IIl (SITE ‘E’)

VENDOR: TO798 - TAK CONSTRUCTION, INC.
MASONRY, STAIRS/EXT

A-4

ADDENDUM TO CONTRACT FOR RECREATION BUILDING:

FOOTING/FOUNDATION $4841.50 B-40-E
SLAB $5946.62 B-40-D
BRICK $6472.87 B-40-E

PRICE INCLUDES 5.25% INCREASE FOR TAK CONSTRUCTION.

7Y
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SEPTEMBER 8, 1983
ADDENDUM TO CONTRACT

SOCIETY HILL @ UNIVERSITY HEIGHTS
SITE C & E

The following Addendum shall be amended to and made part of the existing
Subcontract Agreement between K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP III,
INC. and TAK CONSTRUCTION, INC made OCTOBER 15, 1S92.

The intent of this Addendum is to reflect: The deletion of the STH 1500 unit
replaced by the STH 1330 unit.

NEW SCHEDULE "A" ATTACHED

PRIME SUBCONTRACTOR DEVELOPER

TAK CONSTRUCTION, INC K. HOVNANIAN @ NEWARK URBAN RENEWAL
CORP. III, INC

Whe Ay N /;/9‘)
\ //

Authorized Signature Ward, VP Construction

Date
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Addendum #2

EFFECTIVE DATE : 08-SEP-1993 SCHEDULE A
IW - UNIVERSITY REIGHTS I11 (SITE ‘E’)

VENDOR: TO798 - TAK CONSTRUCTION, INC.

MASONRY, STAIRS/EXT
MODEL FOUNDATION UOM QUANTITY UNIT PRICE AMOUNT
FUNCTION: A-04-A FOOTING/FOUNDATION PHASE: 1  TRADE: MASONRY
M12-AA 34733.00
M12-AB 34733.00
M16-AA 39995.00
M16-AB 39995.00
M16-AC 39995.00
M20-AF 45258.00
M20-AG 45258.00
M20-AH 45258.00
M20-Al 45258.00
M24-AC 50520.00
M24-AD 50520.00
M24-AE 50520.00 -
M24-AF 50520.00
M28-AA 54730.00
M28-AB 54730.00
TO6-AA 12630.00
T12-AA 24208.00
FUNCTION: A-04-B SLAB PHASE: 2  TRADE: MASONRY
M12-AA 12630.00
M12-AB 12630.00
M16-AA 16687.00
M16-AB 16687.00
M16-AC 16687.00
M20-AF 17892.00
M20-AG 17892.00
M20-AH ‘ 17892.00
M20-Al 17892.00
M24-AC 22103.00
M24-AD 22103.00
M24-AE 23003.00
M24-AF 22103.00
M28-AA 25260.00
M28-AB 25260.00
T06-AA 6315.00
T12-AA 12630.00
FUNCTION: A-04-G BRICK VENEER/STONE PHASE: 5  TRADE: MASONRY
M12-AA 26312.00
M12-AB 26312.00
M16-AA 50520.00
M16-AB 50520.00
M16-AC 50520.00
M20-AF 36837.00
M20-AG 63150.00
M20-AH 63150.00
M20-Al 63150.00
M24-AC 63150.00 ;
M24-AD 63150.00 /
M24-AE 63150.00 /

7
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EFFECTIVE DATE : 08-SEP-1993

IW - UNIVERSITY HEIGHTS IIl (SITE ‘E’)

VENDOR: TO798 - TAK CONSTRUCTION, INC.

Addendum #2
SCHEDULE A

MASONRY, STAIRS/EXT

FOUNDATION UOM QUANTITY UNIT PRICE

FUNCTION: A-34-D EXTERIOR STAIRS

FUNCTION: B-40-D SLAB

FUNCTION: B-40-E MASONRY

M12-AA
M12-AB
M16-AA
M16-AB
M16-AC
M20-AF
M20-AG
M20-AH
M20-Al
M24-AC
M24-AD
M24-AE
M24-AF
M28-AA
M28-AB
T06-AA
T12-AA

ZRO-AA

ZRO-AA

PHASE:

PHASE:

PHASE:

AMOUNT

63150.00
75780.00
75780.00
30523.00
41047.00

4  TRADE: STAIRS/EXT

TRADE:

TRADE:

11577.00

9477.00
14735.00
11735.00
11735.00
18945.00
18945.00
15945.00
15945.00
22102.00
19102.00
19102.00
22102.00
25260.00
22260.00

6315.00
12630.00

5946.62

11314.37
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Addendum #2

EFFECTIVE DATE : 08-SEP-1993 SCHEDULE A A-3
IW - UNIVERSITY HEIGHTS III (SITE 'E’)
VENDOR: T0798 - TAK CONSTRUCTION, INC.
MASONRY, STAIRS/EXT
FOUNDATION SUMMARY
FOOTING/ FQUND SLAB BRICK VENEER/ EXTERIOR STAI SLAB MASONRY

FOUNDATION DESCRIPTION A-04-A A-04-B A-04-G A-34-D B-40-D B-40-E TOTAL
M12-AA 12 UNIT STACKED 34733.00 12630.00 26312.00 11577.00 85252.00
M12-AB 12 UNIT STACKED 34733.00 12630.00 26312.00 9477.00 83152.00
M16-AA 16 UNIT STACKED 39995.00 16687.00 50520.00 14735.00 121937.00
M16-AB 16 UNIT STACKED 39995.00 16687.00. 50520.00 11735.00 118937.00
M16-AC 16 UNIT STACKED 39995.00 16687.00 50520.00 11735.00 118937.00
M20-AF 20 UNIT STACKED 45258.00 17892.00 36837.00 18945.00 118932.00
M20-AG 20 UNIT STACKED 45258.00 17892.00 63150.00 18945.00 145245.00
M20-AH 20 UNIT STACKED 45258.00 17892.00 63150.00 15945.00 142245.00
M20-Al 20 UNIT STACKED 45258.00 17892.00 63150.00 15945.00 142245.00
M24-AC 24 UNIT STACKED 50520.00 22103.00 63150.00 22102.00 157875.00
M24-AD 24 UNIT STACKED 50520.00 22103.00 63150.00 19102.00 - 154875.00
M24-AE 24 UNIT STACKED 50520.00 23003.00 63150.00 19102.00 155775.00
M24-AF 24 UNIT STACKED 50520.00 22103.00 63150.00 22102.00 157875.00
M28-AA 28 UNIT STACKED 54730.00 25260.00 75780.00 25260.00 181030.00
M28-AB 28 UNIT STACKED 54730.00 25260.00 75780.00 22260.00 178030.00
T06-AA 6 UNIT TOWN/FLAT 12630.00 6315.00 30523.00 6315.00 55783.00
T12-AA 12 UNIT TOWN/FLAT 24208.00 12630.00 41047.00 12630.00 90515.00
ZRO-AA RECREATION BUILDI 5946.62 11314.37 17260.99
NOTES

SPRINLER METER PITS: $447.00

MAILBOX ENCLOSURES: $1,894.00

DUMPSTER PAD:

TYPE 1 (SMALL): $10,946.00

TYPE Il (LARGE): $15,472.00

UNIT COST INCLUDES LABOR & MATERIAL INSTALLED IN PLACE:

EXTRA CONCRETE (FOQOTING)

LABORER
MASON

8" BLOCK-UNREINFORCED
12" BLOCK-INREINFORCED

8% BLOCK-REINFORCED

12" BLOCK-REINFORCED

8" CONCRETE

WALL

10" CONCRETE WALL
12" CONCRETE WALL
WINTER CONCRETE

12" BLOCK IN RING WALL
ML" BLOCK IN RING WALL

BRICK

CONCRETE W/6X6 4" THICK

BACKHOE W/OPERATOR

90.95/¢cY
18.19/HR
25.26/HR

3.54/8LOCK
4.55/BLOCK
5.05/BLOCK
6.57/BLOCK

192.00/CY
181.85/CY
3.03/cY

4.55/BLOCK
4.80/8BLOCK

9.09/SF
2.02/SF

$
$
$
$
$
$
$
$ 202.11/CY
$
$
$
$
$
$
$
$ 50.53/HR

THE ABOVE PRICES INCLUDE ALL LABOR, MATERIAL, EQUIPMENT,
SUPPLIES, APPLICABLE TAXES, SUPERVISION, OVERHEAD AND PROFIT

DEVELOPER RESERVES THE RIGHT TO ADD OR DELETE FROM ANY WORK

KHOV013358



Addendum #2

EFFECTIVE DATE : 08-SEP-1993 SCHEDULE A
IW - UNIVERSITY HEIGHTS III (SITE ‘E’)

VENDOR: TO798 - TAK CONSTRUCTION, INC.
MASONRY , STAIRS/EXT

A-4

ADDENDUM TO CONTRACT FOR RECREATION BUILDING:

FOOTING/FOUNDATION $4841.50 B-40-E
SLAB $5946.62 B-40-D
BRICK $6472.87 B-40-E

PRICE INCLUDES 5.25% INCREASE FOR TAK CONSTRUCTION.

ADDENDUM TO CONTRACT FOR NEW 1330 UNIT:
DATED SEPTEMBER 8, 1993

KHOV013359



MAY BE REPRODUCED

Uz-4 (6-91)
CONTRACTOR'S SALES TAX
State of New Jersey CERTIFICATE OF AUTHORITY NUMBER
To be completed by purchaser and DIVISION OF TAXATION
given to and retained by vendor. Read 2687
instructions on back of this certficate. S ALES T AX

(N.J.S.A. 54:32B-8.22)

CONTRACTOR'S EXEMPT PURCHASE CERTIFICATE
URBAN ENTERPRISE ZONE

TO  TAK CONSTRUCTION, INC 711 HARRISON AVENUE, HARRISON, NJ 07029

(Name of Vendor)

22—-2860922
(Address of Vendor)

The materials, supplies, or services purchased by the undersigned are for exclusive use in erecting
structures, or building on , or otherwise improving, altering or repairing real property of a qualified business
entity within an urban enterprise zone.

THIS BID OR CONTRACT COVERS WORK TO BE PERFORMED FOR:

T/A SOCIETY HILL AT UNIV HGIS III
Name of Qualified Business Entity: K HOVNANIAN NEWARK URBAN RENEWAL TIIT

Exempt Qualified Business Permit Number: 2687

Permit Effective Dates (4 /I 30 /93 To. 06 / 29 / g4

Address:___ 7] WTCKITFFE STREET NFWARK NI 07103

ADDRESS OR LOCATION OF BID OR CONTRACT WORK SITE:
SOCIETY HILL AT UNIVERSITY HEIGHTS III, INC

Urban Enterprise Zone City Designation: -

| certify that all information on this Certificate is correct.

K. Hovnanian at Newark Urban Renewal Corp. III, Inc
(Name of Conlractor)

Q ¢ £ /’(‘ nn Ward, VP Construction
ghalure and Title of owner,*parner, or officer of corporation)

P.0. Box 500, New Jersey 07701

(Business address ol Contraclor)

Director

Dwision of Taxation {/ J{/ AN
{Dale) / /]

See INSTRUCTIONS on other side KHOV013360




UZ-4 (6-91)

INSTRUCTIONS TO VENDORS CONCERNING EXEMPT PURCHASE CERTIFICATE

GOOD FAITH - In general, a seller or lessor who accepts an exempt purchase certificate in “good faith” is
relieved of liability for collection or payment of tax upon transactions covered by the certificate. The question of
“good faith” is one of fact and depends upon a consideration of all the conditions surrounding the transaction.
A vendor is presumed to be familiar with the law and the regulations pertinent to the business in which he deals.
In order for “good faith™ to be established, the following conditions must be met:

(a) The certificate must contain no statement or entry which the seller or lessor knows, or has reason
to know, is false or misleading.

(b) The certificate must be an officially promulgated certificate form or a substantial and proper
reproduction thereof.

(c) The certificate must be dated and executed in .accordance with the published instructions, and must
be complete and regular in every respect.

The vendor may, therefore, accept this “good faith” certificate as a basis for exempting sales to the signatory
purchaser provided that:

(a) The Certificate of Authority Number, showing that the purchaser is a registered vendor, is entered
on the form. ’

(b) The purchaser has entered all other information required and checked the appropriate items.
(c) The purchase is made between the effactive dates shown.

All sales which are not supported by a properly executed exemption certificate shall be deemed retail sales and
the burden of proving the sale is not at retail is upon you as the vendor.

NOTE: This form may be used by sub-contractors by adding a sheet containing information from the sub-
contractor similar to that given by the contractor.

- Reproduction of Form -
Private reproduction of thts form may be made without prior permission from the Division of Taxation.

KHOV013361



MARCH 15, 1993
ADDENDUM TO CONTRACT

SOCIETY HILL @ UNIVERSITY HEIGHTS
SITE C & E

The following Addendum shall be amended to and made part of the existing
Subcontract Agreement between K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP III,
INC. and TAK CONSTRUCTION made OCTOBER 15, 1992.

The intent of this Addendum is to reflect: Revised Unit Mix Schedule dated
February 9, 1993. Also, revising the Schedule A from a Foundation priced
contact to a Unit and Foundation priced contract.

NEW SCHEDULE %A" AND UNIT MIX SCHEDULE ATTACHED
,‘/,/
PRIME SUBCONTRACTOR DEVELOPER
TAK CONSTRUCTION K. HOVNANIAN @ NEWARK URBAN RENEWAL

CORP. III, INC

Date Date

Authorized Signature Glenn Ward, Vice President Construction

KHOV013362



Addendum #1
EFFECTIVE DATE : 12-MAR-1993 SCHEDULE A ' A-1
IW - UNIVERSITY HEIGHTS III (SITE ‘Ef)

- VENDOR: TO798 - TAK CONSTRUCTION, INC.

| MASONRY, STAIRS/EXT
MODEL FOUNDATION UOM QUANTITY UNIT PRICE AMOUNT

FUNCTION: A-04-A FOOTING/FOUNDATION PHASE: 2  TRADE: MASONRY
M12-AA 34733.00
M12-AB 34733.00
M16-AA 39995.00
M16-AB 39995.00
M16-AC 39995.00
M20-AF 45258.00
M20-AG 45258.00
M20-AH 45258.00
M20-Al 45258.00
M24-AC 50520.00
M24-AD 50520.00
M24-AE 50520.00
M24-AF 50520.00
M28-AA ) 54730.00
M28-AB 54730.00
106-AA 12630.00
T12-AA 24208.00

FUNCTION: A-04-B SLAB PHASE: 2  TRADE: MASONRY
M12-AA 12630.00
M12-AB 12630.00
M16-AA 16687.00
M16-AB 16687.00
M16-AC 16687.00
M20-AF 17892.00
M20-AG 17892.00
M20-AH 17892.00
M20-Al 17892.00
M24-AC 22103.00
M24-AD 22103.00
M24-AE 23003.00
M24-AF 22103.00
M28-AA 25260.00
M28-AB 25260.00
T06-AA 6315.00
T12-AA 12630.00

FUNCTION: A-04-G BRICK VENEER/STONE PHASE: 5  TRADE: MASONRY
M12-AA 26312.00
M12-AB 26312.00
M16-AA 50520.00
M16-AB 50520.00
M16-AC 50520.00
M20-AF 36837.00
M20-AG 63150.00
M20-AH 63150.00
M20-Al 63150.00
) M24-AC 63150.00
- s M24-AD 63150.00
M24-AE 63150.00

KHOV013363



" Addendum #1

EFFECTIVE DATE = 12-MAR-1993

SCHEDULE A
IW - UNIVERSITY HEIGHTS IIl (SITE ‘E’)

VENDOR: TO798 - TAK CONSTRUCTION, INC.

A-2

MASONRY, STAIRS/EXT
MODEL FOUNDATION UOM QUANTITY UNIT PRICE AMOUNT
M24-AF 63150.00
M28-AA 75780.00
M28-A8B 75780.00
T06-AA 30523.00
T12-AA 41047.00

FUNCTION: A-34-D EXTERIOR STAIRS

M12-AA
M12-AB
M16-AA
M16-AB
M16-AC
M20-AF
M20-AG
M20-AH
M20-Al
M24-AC
M24-AD
M24-AE
M24-AF
M28-AA
M28-AB
T06-AA
T12-AA

PHASE: 4  TRADE: STAIRS/EXT

11577.00
11577.00
14735.00
14735.00
14735.00
18945.00
18945.00
18945.00
18945.00
22102.00
22102.00
22102.00
22102.00
25260.00
25260.00

6315.00
12630.00

KHOVD13364



Addendum #1

EFFECTIVE DATE -: 12-MAR-1993 I SCHEDULE A
IW - UNIVERSITY HEIGHTS III (SITE ‘E’)

T VENDOR: TO798 - TAK CONSTRUCTION, INC.
) MASONRY , STAIRS/EXT

A-3

FOUNDATION SUMMARY

FOOTING/FOUND SLAB BRICK VENEER/ EXTERIOR STAI

FOUNDATION DESCRIPTION A-04-A A-04-B A-04-G A-34-D
M12-AA 12 UNIT STACKED T 34733.00 12630.00 26312.00 11577.00
M12-AB 12 UNIT STACKED T 34733.00 12630.00 26312.00 11577.00
M16-AA 16 UNIT STACKED T 39995.00 16687.00 50520.00 14735.00
M16-AB 16 UNIT STACKED 39995.00 16687.00 50520.00 14735.00
M16-AC 16 UNIT STACKED T 39995.00 16687.00 50520.00 14735.00
M20-AF 20 UNIT STACKED T 45258.00 17892.00 36837.00 18945.00
M20-AG 20 UNIT STACKED T 45258.00 17892.00 63150.00 18945.00
M20-AH 20 UNIT STACKED 45258.00 17892.00 63150.00 18945.00
M20-AI 20 UNIT STACKED 45258.00 17892.00 63150.00 18945.00
M24-AC 24 UNIT STACKED T 50520.00 22103.00 63150.00 22102.00
M24-AD 24 UNIT STACKED T 50520.00 22103.00 63150.00 22102.00
M24-AE 24 UNIT STACKED 50520.00 23003.00 63150.00 22102.00
M24-AF 24 UNIT STACKED T 50520.00 22103.00 63150.00 22102.00
M28-AA 28 UNIT STACKED T 54730.00 25260.00 75780.00 25260.00
M28-AB 28 UNIT STACKED 54730.00 25260.00 75780.00 25260.00
T06-AA 6 UNIT TOWN/FLAT 12630.00 - 6315.00 30523.00 6315.00
T12-AA 12 UNIT TOWN/FLAT 24208.00 12630.00 41047.00 12630.00
NOTES

SPRINLER METER PITS: $447.00

MAILBOX ENCLOSURES: $1,894.00

DUMPSTER PAD:

TYPE 1 (SMALL): $10,946.00

TYPE 11 (LARGE): $15,472.00

UNIT COST INCLUDES LABOR & MATERIAL INSTALLED IN PLACE:

EXTRA CONCRETE (FOOTING) $ 90.95/CY

LABORER $ 18.19/HR
MASON $ 25.26/HR
8" BLOCK-UNREINFORCED $ 3.54/BLOCK
12" BLOCK- INREINFORCED $ 4.55/BLOCK
8" BLOCK-REINFORCED $ 5.05/BLOCK
12" BLOCK-REINFORCED $ 6.57/BLOCK
8" CONCRETE WALL $ 202.11/CY
10" CONCRETE WALL $ 192.00/CY
12" CONCRETE WALL $ 181.85/CY
WINTER CONCRETE $ 3.03/CY
12" BLOCK IN RING WALL $ 4.55/8LOCK
"Lt BLOCK IN RING WALL $ 4.80/8LOCK
BRICK . % 9.09/sF
CONCRETE W/6X6 4" THICK $  2.02/SF
BACKHOE W/OPERATOR $ 50.53/HR

THE ABOVE PRICES INCLUDE ALL LABOR, MATERIAL, EQUIPMENT,
SUPPLIES, APPLICABLE TAXES, SUPERVISION, OVERHEAD AND PROFIT

-’ DEVELOPER RESERVES THE RIGHT TO ADD OR DELETE FROM ANY WORK

85252.00

85252.00
121937.00
121937.00
121937.00
118932.00
145245.00
145245.00
145245.00
157875.00
157875.00
158775.00
157875.00
181030.00
181030.00

55783.00

90515.00

KHOV013365



SOC1.fY HILL AT UNIVERSITY HEIGHTS IYl.

UNIT MIX SCHEDULE

SITE C & E

2/09/93
FOUNDATION TYPE MODEL UNIT
TO6~-AA TPTG 1500 BB A
6 UNIT TOWNPLEX TPTG 1400 BB B
WITH GARAGE TPFG 1800 BB C
TPFG 1800 BB D
TPTG 1400 BB E
TPTG 1500 BB F
T12-AA TPTG 1500 BB A
12 UNIT TOWNPLEX TPTG 1400 BB B
WITH GARAGE TPFG 1800 BB C
TPFG 1800 BB D
TPTG 1400 BB E
TPTG 1500 BB F
TPTG 1500 BB G
TPTG 1400 BB H
TPFG 1800 BB I
TPFG 1800 BB J
TPTG 1400 BB K
TPTG 1500 BB L
Ml12-AB STH 1500 G Al
12 UNIT STACKED STH 1500 U A2
- TOWNHOUSE STH 1050 GL Bl
STH 1050 UM B2
STH 1500 G C1
STH 1500 U c2
STH 1500 G D1
STH 1500 U D2
STH 1050 GL El
STH 1050 UL E2
STH 1500 G F1
STH 1500 U F2
M16-AC STH 1500 G Al
16 UNIT STACKED STH 1500 U A2
TOWNHOUSE STH 1050 GL * Bl
STH 1050 UL * B2
STH 1050 GL * Cl
STH 1050 UM * Cc2
STH 1500 G D1
STH 1500 U D2
STH 1500 G El
STH 1500 U E2
STH 1050 G Fl
STH 1050 U F2
STH 1050 G Gl
STH 1050 U G2
STH 1500 G H1
STH 1500 U H2
* Mt. Laurel - Low/Moderate Income Unif(t

BUILDING#

16,18,20

17,19,21,25,26,30,31

23

28 (REVISED 1/21/93)

KHOV013366



ol

FOUNDATION TYPE

SOCIETY HILL AT UNIVERSITY HEIGHTS T1l.

M16-AB
16 UNIT STACKED
TOWNHOUSE

M20-AIX
20 UNIT STACKED
TOWNHOUSE

MODEL

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

1500
1500
1150
1150
1150
1150
1500
1500
1500
1500
1150
1150
1150
1150
1500
1500

1500
1500
1050
1050
1050
1050
1050
1050
1500
1500
1500
1500
1050
1050
1050
1050
1050
1050
1500
1500

SITE C & E

UNIT MIX SCHEDULE
2/09/93

UNIT BUILDING#

Al 29 (REVISED 1/21/893)
A2
Bl
B2
Cl
c2
D1
D2
El
E2
F1
F2
Gl
G2
H1
H2

acacodadaacaacdaoadcdadaeqe

Al 32 (REVISED 1/21/93)
A2
Bl
B2
Ci
Cc2
D1
D2
El
E2
F1
F2
G1
G2
H1
H2
GL Il
UM I2
G Jl
u J2

* % % * % *

sgggecccogpgaggan

% * * * * *

* Mt. Laurel - Low/Moderate Income Unit

KHOV013367



SOC. .fY HILL AT UNIVERSITY HEIGHTS I.

UNIT MIX SCHEDULE

SITE C & E

2/09/93

FOUNDATION TYPE MODEL UNIT
M20-AH STH 1500 G Al
20 UNIT STACKED STH 1500 U A2
TOWNHOUSE STH 1050 GM * Bl
STH 1050 UL * B2
STH 1050 GL * Cl
STH 1050 UM * Cc2
STH 1050 GL +* D1
STH 1050 UM * D2
STH 1500 G El
STH 1500 U E2
STH 1500 G Fl
STH 1500 U F2
STH 1050 GM * Gl
STH 1050 UL * G2
STH 1050 GL * H1
STH 1050 UM * H2
STH 1050 GL * I1
STH 1050 UM * I2
STH 1500 G Jl
STH 1500 U J2

M24-AE STH 1500 G Al -
24 UNIT STACKED STH 1500 U A2
TOWNHEOUSE STH 1150 G Bl
STH 1150 U B2
STH 1150 G Cl
STH 1150 U Cc2
STH 1150 G D1
STH 1150 U D2
STH 1150 G El
STH 1150 U E2
STH 1500 G Fl
STH 1500 U F2
STH 1500 G G1l
STH 1500 U G2
,‘ STH 1150 G H1
STH 1150 U H2
STH 1150 G Il
STH 1150 U I2
STH 1150 G Jl
STH 1150 U J2
STH 1150 G K1
STH 1150 U K2
STH 1500 G L1
STH 1500 U L2
* Mt. Laurel - Low/Moderate Income Unit

BUILDING#

14 (REVISED 1/21/93)

15,27,33 (REVISED 1/21/93)

KHOV013368



FOUNDATION TYPE

M24-AD -
24 UNIT STACKED
TOWNHOUSE

M28-2AB
28 UNIT STACKED
TOWNHOUSE

soc

Y_HILL AT UNIVERSITY HEIGHTS I7 *

MODEL

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

STH

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

1500
1500
1150
1150
1050
1050
1050
1050
1150
1150
1500
1500
1500
1500
1150
1150
1050
1050
1050
1050
1150
1150
1500
1500

1500
1500
1150
1150
1050
1050
1050
1050
1050
1050
1150
1150
1500
1500
1500
1500
1150
1150
1050
1050
1050
1050
1050
1050
1150
1150
1500
1500

UNIT MIX SCHEDULE

SITE C & E

n) Q adadacaadcacaaace
aaaga g % g 2 q a

cQac@ § ? § g g @ cRaaaaca s @ § % cQadadgao

* % * * * * * *

*» % % * * *

2/09/93
UNIT

Al
A2
Bl
B2
C1
c2
D1
D2
El
E2
Fl
F2
Gl
G2
Hl
H2
Il
I2
Jl
J2
K1
K2
L1
L2

Al
A2
Bl
B2
Ci
c2
D1
D2
E1l
E2
Fl
F2
Gl
G2
H1
H2
I1
I2
J1
J2
K1
K2
L1
L2
M1
M2
N1
N2

BUILDING#

24

22 (REVISED 1/21/93)
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E

TAK CONSTRUCTION, INC

MASONRY

GENERAL CONDITIONS

Subcontract Agreement and Schedule "A" attachment shall be considered the
general conditions and shall be included in and become part of this section.

SCOPE:

The work under this section includes everything necessary for and incidental
to executing and completing all work described herein.

ROUGH GRADING

Building pads shall be graded within two (2) inches (+) of sub-grade by others
and all additional grading shall be done by this Subcontractor.

This Subcontractor shall layout the building lines from the offset stakes set
by others.

FOOTINGS

All footings shall rest on undisturbed soil or 95% compacted earth. All
footings shall be dug to a minimum depth of 3’-0" below finish grade, or as
otherwise indicated in the architectural drawings or directed by Contractor.

Where concrete trench footings are used, excavation shall be neat and true.
Trench footings shall be as indicated in the architectural drawings. all
excavations shall be unclassified.

Shallow spread footings shall be used where indicated in the architectural
drawings, where ground conditions do not allow trench footings, or where
otherwise directed by Contractor.

Where steps occur in a footing, such steps shall be constructed to accommodate
the vertical coursing and horizontal running bond of the concrete masonry
units that will be subsequently placed from the footing to the top of the
foundation wall. Step footings shall be constructed so as not to be exposed
above the proposed finish grade. All step footings to be constructed as per
the site plans and architectural plans for Society Hill at University Heights
III.

Prices for the elevation changes and resulting footing steps will be included
in the foundation prices given.

o KHOV013370



SLAB PREPARATION

Subcontractor shall level and compact the building pad throughout the building
interior at a depth of 8" below the finish floor elevation. A 24" wide
section running continuously around the inside building perimeter, and the
entire area under the kitchens and powder rooms shall be cut down to
accommodate the installation of 1" - R5 styrofoam insulation.

Excavation shall be made for haunch footings as indicated in the architectural
drawings.

The surface under areaway slabs shall be filled where required by
Subcontractor, leveled smooth and compacted.

STONE AND P.V.C. PIPING

Subcontractor shall supply and install 4" of stone underneath the slab and
then place 3" perforated P.V.C. piping in the stone and cover with plastic and
stub pipe up through slab in walls to be vented by plumber to roof. Pipe
shall be installed as per the bid set of drawings. Pricing will be accepted
on randon control matting similar to Enkavent as an alternate. 4" of stone
shall be placed under all slabs and in all meter rooms. This Subcontractor
shall clean out all meter rooms and place stone when directed by the
Construction Manager.

FINISHING:

All slabs shall be steel trowled to the smooth, level, dense surface necessary
for the direct application of V.C.T. or carpeting. Where the concrete butts
wood forms, edging shall be accomplished using a small radius edger. No dips,
ripples or trowel marks will be tolerated. This Subcontractor shall be

responsible for grinding out any surface imperfections. Areaways are to be
light broom finished.

STRIPPING AND BACKFILL:

After concrete has set, all form work and braces shall be removed and the form
depressions shall be backfilled and tamped.

PATCHING

If scraping, grinding, cutting or patching, or any other repair work is
necessary, it shall be done by this Subcontractor at no cost to the
Contractor. All honeycomb shall be patched even if that area will not be
visible at completion of building.

BRICK OR STONE LEDGES

Brick and stone 1ledges shall be poured as indicated on plans and details.

- KHOV013371



FORMING

This Subcontractor shall form the slabs, footings, areaway slabs and whatever
else necessary for the pouring of the slabs in accordance with drawings.

All forms shall be set plumb, square, true to dimensions listed herein or as
shown on prints, and with sufficient bracing to prevent displacement during
and after pouring.

The tops of areaway slabs shall be three (3") inches below finish floor at the
building and slope down 3/4 inches to the drains, unless otherwise noted on
the building plans. Expansion joints shall be installed to provide for
movement during freeze/thaw cycles.

Forms shall be constructed to provide for a minimum of four (4) inches of
concrete fill. Finish floor slab elevations will be determined in the field

by the Construction Manager for all garage (THG) unit options.

Formwork lumber shall be provided by Subcontractor.

INSPECTION AND SLEEVES

Prior to pouring any concrete, this Subcontractor shall make sure all sleeves,
inserts or boxes that are required have been set in place. These items shall
be supplied and installed by others. See Plumbing and Electrical Sections,
and/or coordinate with same. '

This Subcontractor shall ensure that all necessary inspections have been made
and necessary approvals have been received from the local building department
prior to pouring concrete.

AREAWAY DRAINS
This Subcontractor shall set in place all areaway and driveway drains (see
site plans). Subcontractor shall be responsible for any ponding of water in

areaways and shall make any necessary repairs to eliminate same at his own
expense.
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MATERIAL

Perimeter insulation shall be rigid styrofoam, one and one-~half (1-1/2")
inches thick, with R5 or better, and 24 inches wide, manufactured by Dow or
Contractor-approved equal. Perimeter insulation shall be placed continuously
around the interior perimeter of the building and shall be extended vertically
down to the footing along the interior surface of the exterior perimeter
walls. Rigid RS insulation shall be installed under the entire floor surface
of all kitchen areas and powder rooms which are located adjacent to exterior
walls.

Vapor barrier shall be minimum 4 mil polyethylene placed under all interior
living spaces, and shall be extended to provide a thermal break between the
slab and footing. The vapor barrier shall not be placed until the buildings
have received anti-termite treatment. Care shall be taken to ensure that the
termite protection barrier is not broken.

Welded wire mesh shall be 6" X 6" - 10/10 gauge, new and free from all loose
rust, scale and other coatings that will destroy or reduce bond. Mesh shall
be placed over vapor barrier under all living spaces and directly on earth
under areaway slabs. Mesh shall be adequately supported using concrete brick
blocking or other approved method.

Mesh shall be layed continuous with minimum laps of 6 inches. The use of
small pieces tied together is not acceptable.

Expansion joint material shall be 1/2 inch by 4 inch pre-moulded fiberboard
impregnated with asphalt, where required.

Concrete shall be transit- mixed certified, 3,000 P.S.I. Portland Type 1. All
concrete shall be air entrained four (4) to six (6) percent. Water shall be
potable, and slump shall not be less than four (4) inches nor more than six
(6) inches.

#5 steel reinforcement rods shall be used in all shallow-spread footings; in

all haunch footings; and anywhere else indicated in the architectural drawings
or specified by Contractor.
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PLACING

Concrete in each area shall be poured monolithically. Trenches shall be clean
and free from all loose dirt and debris. Concrete shall not be poured on
frozen ground. While pouring, welded wire mesh shall be lifted so that a
minimum of 1 1/2 inches of concrete shall flow under mesh.

Where floor slabs are stepped, the lower slab shall be poured first,
undercutting the top slab area by a minimum of eight (8) inches. The top slab
shall then be poured after the step is formed.

Immediately after placement, the concrete shall be screeded to proper
elevation. While the concrete is still plastic, the surface shall be tamped,
floated with a wood float and troweled to a smooth finish.

Subcontractor must avoid the overflowing of concrete at the location of the
electric meter pans. If there is an overflow in this area the Subcontractor
will be responsible to jack hammer the extra concrete away from the footing so
the electric line can be run into the meter pan.

If extra concrete is needed for footings, the Subcontractor must notify the
site superintendent to verify the reason prior to the pour. An extra work
order will be issued if and only if the site superintendent has agreed to the
necessity of the extra concrete prior to the pour.

CURING

When called for by Contractor, Subcontractor shall apply curing compound to
all concrete slabs, including porch storage areas, which compound shall be
applied as per the manufacturer’s directions. Curing compound shall be
Acurision C by Anti-Hydro Waterproofing Company or as approved equal by
Contractor in written form. The curing work shall be performed on a unit-
price basis in accordance with the Subcontract Agreement.

CLEAN-UP

Subcontractor shall be required to remove from the site all extra or broken
concrete block, shoe block, porous £fill, sand bags, formwork and any other
materials used in the performance of his work. This subcontractor shall be
required to remove all over pours or droppings of concrete or mortar. Trucks,
chutes, pumps etc, shall be washed only in an area designated by the
Construction Manager.
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BLOCK FOUNDATION WALLS

GENERAL CONDITIONS

Subcontract and Schedule "A" shall be considered the general conditions and
shall be included in and become part of this section.

SCOPE

The work under this section includes everything necessary for and incidental
to executing and completing all work as described herein.

SPECIFIC REQUIREMENTS & WORKMANSHIP

Subcontractor shall supply all necessary materials, machinery, tools,
scaffolding, equipment, labor and supervision required to complete the work as
described and in accordance with plans, all applicable codes and commonly
accepted standards of good workmanship.

Subcontractor shall be responsible for supplying, unloading and spot
positioning all block as needed to complete the work. Subcontractor shall be
responsible to provide protection for his materials and work both prior and
subsequent to installation until such time that wind, rain, frost or other
factors will not damage the installation. Such protection shall include
adequate bracing of walls. Walls damaged by wind or storms will be cleaned up
and replaced at the Subcontractors expense. All block work shall be laid with
a running bond. Durawall 3joint reinforcement shall be placed continuocusly
every third course. Wires of reinforcement shall lap a minimum of six (6)
inches and shall maintain at least 1/2 inch embedment. #5 steel reinforcement
rods filled solid in cores shall be installed as shown on drawings.

Mortar shall be mixed to a workable consistency in accordance with ASTM
specification C€270-73 in the specified proportion measured by volume with
clean, fresh water, free from harmful amounts of acids, alkaline, oils or
organic materials and with approved aggregates composed of hard, strong,
durable mineral particles, well graded from fine to coarse, free from
injurious amounts of acids, alkaline, o0ils, saline, organic or other
deleterious substances in accordance with accepted engineering practices.

Masonry mortar shall have a flow after suction of not less than 70 percent.
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Mortar shall be used within 2 1/2 hours after mixing. No tempering of mortar
is allowed. The top course of block shall be completely filled with mortar to
eliminate voids.

No masonry work shall continue during freezing weather unless suitable means
are provided to heat materials and protect them from cold to insure that
mortar will hydrate without freezing. Addition of anti-freeze ingredients
shall not be allowed except when directed by Contractor. All mortar joints
shall be full and tight. All voids, including voids created by penetrations
made by other trades, shall be sealed completely by this Subcontractor.

The Subcontractor shall construct masonry stairs as per the drawings with
slate treads and capping in all areaway, unit entrance and meter room

locations. Doors and frames will be set in place on all upper unit STH
stairs. Treads and riser, will be formed as necessary to create the maximum
storage space under the stair. Aluminum flashing will also be installed by

this Subcontractor.

The point of intersection between foundation wall and slab shall be completely
cleaned by this Subcontractor to allow for framing to within one (1) inch of
the firewall.

The exterior surfaces of perimeter foundation walls and the interior faces of
all areaway retaining walls shall receive a 1/2" thick application of cement
plaster (parging). The cement plaster shall be applied in one coat and shall
extend from the concrete footing to the top of the block wall. Before the
cement plaster has set up, it shall be rubbed with a wood float to obtain a
sand finish. 1Interior faces of all stairs and areaway retaining walls shall
also receive a stucco finish.

Cement plaster shall be prepared from air-entrained portland cement, clean
natural sand and masonry cement mix by volume in a 1:3 1/4:1/2 mix. Water
shall be potable.

The below-grade portions of the perimeter foundation walls shall also receive
a bituminous waterproof coating.
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MATERIALS

1. Concrete Masonry Block: Cast concrete units shall be of sound
compact structure, uniform in shape and
free from cracks, warpage or other defects
that would impair their structural ability
or strength when 1laid in the wall and
shall have a minimum compressive strength
on the cross section area of 350 P.S.I.

2. Mortar: Type M or S meeting ASTM C70-73.

3. Mixing Water: Potable water as specified in general
requirements.

4. Joint Reinforcement: Double continuous wire mesh by Durawall

S. Teco Straps: Shall be installed where specified in the

architectural drawings and in accordance
with the Manufacturer’s Specifications.

SUBSTITUTIONS

All substitutions for the above items shall be approved by Contractor in
written form.

CLEAN UP

This Subcontractor shall be responsible for cleaning up all excessive

material and debris caused by him and completely removing such from the
project.
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BRICK MASONRY

GENERAL CONDITIONS

Subcontract Agreement and Schedule "A" shall be considered the general
conditions and shall be included in and become part of this section.

SCOPE
The work under this section includes everything necessary for and

incidental to executing and completing all work as described herein.

SPECIFIC REQUIREMENTS & WORKMANSHIP

This Subcontractor shall be responsible for supplying, unloading and sgpot
positioning palletized brick around the building. Brick work shall not be
started until flashing has been installed in accordance with the details in
the architectural drawings. Flashing is required in conjunction with the
brick veneer installed over, under and around windows, exterior doors,
arches, fypon material, and metal roofs over windows. Subcontractor is
responsible for supplying and installing all building paper and rubber,
galvanized steel and copper flashing behind and through brick veneer in
accordance with the details. Weep holes will be left in all horizontal
mortar joints containing the horizontal portion of through flashing, and
through flashing shall be one course above any exterior step flashing. 1In
addition, subcontractor will cut kerfs (raglets) in the horizontal mortar
joints where applicable, with a masonry saw, to allow for the installation
of metal step flashing by others.

Face brick panel locations shall be as indicated on prints including all
soldier coursing.

All joints shall be tocled to produce a concave joint. Entire area shall
then be brushed to remove excess mortar.

All brick shall extend no less than three courses below finish grading.

Mortar shall be used within 2 1/2 hours after mixing. No tempering of
mortar shall be allowed.

No masonry work shall continue during freezing weather until suitable means
are provided to heat materials and protect the work from cold, and insure
that the mortar shall hydrate (cure) without freezing. Addition of anti-
freeze ingredients shall not be allowed except when directed by Contractor.

NOTE: Face brick to be applied on front of building only as per plans and

on building ends as noted herein. Brick ledge under all entry doors (both
sided and brick veneer elevations).
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ANCHORING & BONDING

Brick anchors shall be placed every third course and 32 inches on center
horizontally.

Brick shall be laid in a running bond unless other wise indicated on
prints. All bricks shall be laid running plumb, level and true to line.

Walls laid out of plumb, unlevel, or not true to line as determined by the
Contractor will be removed and replaced by the Subcontractor at the
Subcontractors expense.

Head joints shall be 3/8 inch to 1/2 inch wide and bed joints 1/2 inch
high. All joints shall be full. Joint between brick and sheathing at
panel ends shall be filled solid and tooled.

ELECTRICAL BOXES

Electrical boxes shall be set plumb, level and flush with the brick face.
Electrical boxes shall be completely encased in mortar.

This Subcontractor shall be responsible for correct box and hose bib
alignment. Allowance for shutters, fypon or other exterior building
treatment shall be considered. Subcontractor shall supply and install all
blocking for fypon to be set on brick.

Subcontractor shall leave one window in each unit exposed so as to allow
removal and replacement of window for loading of sheetrock. Brick shall be
installed subsequent to replacement of window.

CLEANING

All brick shall be washed with 1:2 muratic acid and water solution. All
surfaces shall be flushed with clear water after washing. All debris
caused by Subcontractor shall be removed from the project by Subcontractor.
MATERIAL

This Subcontractor shall supply all material necessary to install brick.
Brick size and color shall be selected by the Contractor‘s Construction
Department. Subcontractor shall be responsible for ordering and supplying
the appropriate brick for each building. Brick shall be ordered in a
timely fashion in accordance with Contractor’s construction Schedule, to
ensure delivery when required.

Mix water - All mix water shall be potable.

Wall Sheathing Paper -~ Shall be 15# roofing paper supplied and installed by
Subcontractor.

22.
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Brick Anchors - Shall be 26 guage corrugated galvanized sheet metal, 7/8 X
7 inches supplied and installed by this Subcontractor.

Angle Iron Lintels - Brick lintals shall be installed as shown on plans.
Lintels shall be painted in accordance with ASTM D-83, by this
Subcontractor.

Mortar shall be mixed to a workable consistency in accordance with ASTM
specification €270-73 in the specified proportion measured by volume with
clean, fresh water free from harmful amounts of acids, alkaline, oils or
organic materials.

SUBSTITUTIONS

All substitutions for the above specified materials shall be approved by
the Contractor’s Construction Department in written form.

CLEAN UP

This Subcontractor shall be responsible for cleaning up all excess material
and debris caused by him and completely removing such from the project.
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EFFECTIVE DATE : 15-0CT-1992 SCHEDULE A
IW - UNIVERSITY HEIGHTS Il (SITE 'E’)

VENDOR: T0798 - TAK CONSTRUCTION, INC.

MASONRY, STAIRS/EXT
MODEL FOUNDATION UOM QUANTITY UNIT PRICE AMOUNT
FUNCTION A-04-A FOOTING/FOUNDATION
M12-AA 34733.00
M16-AA 39995.00
M20-AF 45258.00
M20-AG 45258.00
M24-AC 50520.00
M24-AD 50520.00
M28-AA ’ 54730.00
T06-AA 12630.00
T12-AA 24208.00
FUNCTION A-04-B SLAB
M12-AA .12630.00
M16-AA 15787.00
M20-AF 17892.00
M20-AG 17892.00
M24-AC 22103.00
M24-AD 22103.00 :
M28-AA 25260.00
T06-AA 6315.00
T12-AA 12630.00
FUNCTION A-04-G BRICK VENEER/STONE
M12-AA 26312.00
M16-AA 50520.00
M20-AF 36837.00
M20-AG 63150.00
M24-AC 63150.00
M24-AD 63150.00
M28-AA 75780.00
T06-AA 30523.00
T12-AA 41047.00
FUNCTION A-34-D EXTERIOR STAIRS
M12-AA 11577.00
M16-AA 14735.00
M20-AF 18945.00
M20-AG 18945.00
M24-AC 22102.00
M24-AD 22102.00
M28-AA 25260.00
TO06-AA 6315.00
T12-AA 12630.00

Wy
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EFFECTIVE DATE : 15-0CT-1992 ' SCHEDULE A

~

IW - UNIVERSITY HEIGHTS IIl (SITE ’E’)

VENDOR: TO798 - TAK CONSTRUCTION, INC.

A-2

MASONRY ,STAIRS/EXT
FOUNDATION SUMMARY
FOOTING/FOUND SLAB BRICK VENEER/ EXTERIOR STAI

FOUNDATION DESCRIPTION A-04-A A-04-8 A-04-G A-34-D TOTAL
M12-AA 12 UNIT STACKED 1\ 34733.00 12630.00 26312;00 11577.00 85252.00
M16-AA 16 UNIT STACKED T 39995.00 15787.00 50520.00 14735.00 121037.00
M20-AF 20 UNIT STACKED T' 45258.00 17892.00 36837.00 18945.00 118932.00
M20-AG 20 UNIT STACKED T 45258.00 17892.00 63150.00 18945.00 145245.00
M24-AC 24 UNIT STACKED T 50520.00 22103.00 63150.00 22102.00 157875.00
M24-AD 24 UNIT STACKED T 50520.00 22103.00 63150.00 22102.00 157875.00
M28-AA 28 UNIT STACKED T 54730.00 25260.00 75780.00 25260.00 181030.00
T06-AA 6 UNIT TOWN/FLAT 12630.00 6315.00 30523.00 6315.00 55783.00
T12-AA 12 UNIT TOWN/FLAT 24208.00 12630.00 41047.00 12630.00 90515.00

NOTES
SPRINLER METER PITS: $447.00
MAILBOX ENCLOSURES: $1,894.00
DUMPSTER PAD:
TYPE I (SMALL): $10,946.00
TYPE Il (LARGE): $15,472.00

UNIT COST INCLUDES LABOR & MATERIAL INSTALLED IN PLACE:

EXTRA CONCRETE (FOOTING) $ 90.95/CY
LABORER 18.19/HR
MASON $ 25.26/HR
8" BLOCK-UNREINFORCED $ 3.54/BLOCK
12" BLOCK-INREINFORCED $  4.55/BLOCK
8" BLOCK-REINFORCED $ 5.05/BLOCK
12" BLOCK-REINFORCED $ 6.57/BLOCK
8" CONCRETE WALL $ 202.11/CY
10" CONCRETE WALL $ 192.00/CY

$

$

$

$

$

$

$

w

12" CONCRETE WALL 181.85/CY
WINTER CONCRETE 3.03/CY
12" BLOCK IN RING WALL 4.55/BLOCK
“L" BLOCK IN RING WALL 4.80/BLOCK
BRICK 9.09/sF
CONCRETE W/6X6 4" THICK 2.02/sF
BACKHOE W/OPERATOR 50.53/HR

THE ABOVE PRICES INCLUDE ALL LABOR, MATERIAL, EQUIPMENT,
SUPPLIES, APPLICABLE TAXES, SUPERVISION, OVERHEAD AND PROFIT

DEVELOPER RESERVES THE RIGHT TO ADD OR DELETE FROM ANY WORK

25.
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SCHEDULE C

CITY OF NEWARK AFFIRMATIVE ACTION REQUIREMENTS

The Prime Subcontractor shall adhere to all terms and conditions of the City of
Newark’s Affirmative Action Program, ordinances and rules and regulations
relative thereto, all as amended. Prime Subcontractor shall comply with same
and will complete all forms and supply all information and documents requested
by the Developer or City of Newark Officials. By signing this Prime
Subcontractor’s Agreement Prime Subcontractor confirms that he has reviewed all
applicable ordinances, rules and regulations, copies of which are maintained in
the construction trailer at the project which included but is no limited to
Newark Municipal Council Resolution TRBC, Ordinance 6 and FBE enacted December
9, 1984, which amends Newark Revised Ordinance 2:2-40.1 et. seq. which outlines
monetary penalties and punishment and other terms regarding compliance. In
addition the following pertains:

1. Primary Subcontractor is to complete the required appendixes A thru G
inclusive and defined by the office of Affirmative Action City of Newark:
Standard Operating Procedures. A copy of the standard operating procedures
with forms revised May 1988 is attached for your general review. Contact
either Anthony Battle or Linda Thorne at the City Affirmative Action Department
(201) 733-8159 for the most recent procedure manual and guidance in completing
appendixes A thru G.

2. Form A thru ¢ are to be completed and executed by the Prime Subcontractor
at the time of contract signing. Originals are to be forwarded by the Prime
Subcontractor to the City of Newark attention Anthony Battle. A copy set is to
be gubmitted to the Developer with the contract documents at the time of
signing.

3. Appendixes F and G are to be updated and submitted to the Developer’s Field
Administrative Assistant before the 3rd of each month. Appendix G is to
include the total dollar amount awarded to the Prime Subcontractor up to the
current month. Appendix F defines the onsite work force personnel for that
month.

4. A certified weekly payroll is to be submitted Friday of each week to the
Developer‘s Field Administrative Assistant. Sample Form attached for review.

5. Prime Subcontractor‘s foreman/supervisor is to submit a daily work force
head count to the Developer‘’s Field Administrative Assistant no later than 8:30
a.m. of each work day. The head count for any work activity performed by the
Prime Subcontractor on the weekend is to be documented and submitted the Monday
following no later than 8:30 a.m.

6. Failure to comply and/or submit the required documentation as described or
required by the City of Newark Affirmative Action Department will result in a
delay of payment of monies to the Prime Subcontractor until such documentation
is in order.

Description Submit

Appendix A thru G Time of Contract signing
Updated Appendix F and G 3rd of each month
Certified Weekly Payroll Friday of each week
Daily Head Counts 8:30 a.m. each day
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SCHEDULE C

Women’s Business Enterprises

Furthermore, City of Newark is actively representative of the Women’s Business
Enterprises. Contact Linda Thorne for information at (201) 733-6394.

If Prime Subcontractor has represented to Developer that it has reviewed
MBE/WBE qualification requirements and that it can obtain certification as an
MBE/WBE. Prime Subcontractor is to provide to Developer proof that it has
submitted all necessary documentation for the above certification process to a
certifying agency approved by Developer and the City of Newark and to provide
to Developer copy of all said documentation. The Prime Subcontractor shall
provide to Developer verification of it receiving certification within five (5)
days of receipt of same from the certifying agency. Prime Subcontractor shall
have a continuing obligation to forward copies of all communication to or from
the certifying agency during the certification process or at any time
thereafter if Prime Subcontractor’s certification is in question.
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Office of Affirmative Action
City of Newark

STANDARD OPERATING PROCEDURES

City of Newark
Sharpe James
Mayor

MUNICIPAL COUNCIL
Ralph T. Grant, Jr.,
Council President

Donald Bradley
Councilman, South Ward

George Branch
Councilman, Central Ward

Anthony Carrino
Councilman, North Ward

GaryHarris
Councilman-At-Large

Henry Martinez
Councilman, East Ward

Ronald L. Rice
Councilman, West Ward

Donald Tucker
Councilman-at-large

Marie L. Villani
Councilwoman-at-Large
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City of Newark Affirmative Action Program

Standard Operating Procedures

Revised May 1988

PURPQSE: To establish a procedure for each contractor or
sub-contractor to follow with regard to employment
and compliance of the Affirmative Action Program.

PROCEDURE : SECTION I General Information Pg. 1

SECTION II  Contractors Responsibilities Pg. 2

SECTION III Pre-Award Documents Pg. 3-10
SECTION IV Meeting Manpower Goals Pg. 11
SECTION V Daily reports ‘ Pg. 13
SECTION VI  Payroll Reports Pg. 15
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SECTION I

GENERAL INFORMATION

The Standard Operating Procedures Manual has been revised for the purpose
of accumulating and compiling all comprehensive information to ensure
compliance of the City of Newark's Affirmative Action Plan.

The procedure is mandatory and applies to Owners, Developers, General
Contractors, Suppliers and Vendors receiving Tax Abatement, Land Leases,
Loans, Grant Contracts, City Contracts and/or other special concessions
from the City of Newark.

1. The Office of Affirmative Action is located in City Hall, 920 Broad
Street, Room B-25, Newark, New Jersey 07102, (201) 733-6394.

2. A1l General/Prime Contractors awarded a City Contract, Demolition
Contract and/or Construction Project, must attend a Pre-Award
Conference with the City of Newark's QOffice of Affirmative Action.

3. All General/Prime Contractors must complete and submit to the Office
of Affirmative Action an entire set of pre-award documents at least
one month prior to construction or contract starting, ensuring dates
and dollar amounts as required.

4. A1l Suppliers/Vendors must submit Appendixes A and G if contract

or purchase order 1is in excess of $4,500. The General/Prime
Contractor must include on their Appendix G all suppliers and/or
vendors. '

5. All Contractors doing any work for or within the City of Newark
must register with the License Bureau, City of Newark, 920 Broad
Street, Room 115, Newark, New Jersey, prior to starting work.

6. All Minority Business enterprises and Women Business Enterprises,
Contractors, Suppliers and Vendors, must be registered with the
Office of Affirmative Action, Room B-25, 920 Broad Street, Newark,
New Jersey, (201) 733-6394 and certified by an approved government
agency. Failure to comply with this requirement may result in
disallowance of the MBE dollars for that specific contractor(s).
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Minority Business Enterprise (MBE) shall be deemed
independently owned and operated, 1is its management is
responsible for both its daily and its long-term operation,
and if its management owns at least 51 percent interest
in the business.

In order to be eligible as a MBE, a business must be a sole
proprietorship, partnership or corporation at least 5l
percent of which is owned and controlled by persons who
are black, Hispanic, Asian American, American Indian or
Alaskan natives, which are follows:

Black American: having origins in any of the block racial
groups of Africa.

Hispanic American: a person of Mexican, Puerto Rican, Cuban,
Central or South America or other non-European Spanish
culture or origin, regardless of race.

Asian American: a person having origins in any of the
original people of the Far East Southwest Asia, and Indian
subcontinent, Hawaii or the Pacific Islands.

American Indian or Alaskan Native: a person having origins
in any of the original peoples of North America and who
maintains cultural identification through tribal affiliation
or community recognition.

Minority worker is defined as follows:

a. Black American: having origins in any of
the black groups of Africa.

b. Hispanic American: a person of Mexican,
Puerto Rican, Cuban, Central or South
American or other non-European Spanish
culture or origin, regardless of race.

c. Asian American: a person having origins
in any of the original people of the Far
East, Southeast Asia, and Indian

subcontinent, Hawaii or the Pacific Islands.

d. American Indian or Alaskan Native: a person
having origins in any of the original peoples
of North America and who maintains cultural
identification through tribal affiliation
or community recognition.
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SECTION I1I

CONTRACTOR'S RESPONSIBILITIES

The General/Prime Contract is responsible for the awarding of 25%
of the total contract/project dollar amount to minority contractor(s)
in accordance with the City of Newark's Affirmative Action
Ordinance, Chapter 2, Article 11, of the revised Affirmative Action
Ordinance of the City of Newark, New Jersey 1984, as amended and
supplemented.

A1l Contractors are required to file with the City of Newark's
License Bureau, City Hall, Room 115, in accordance with Ordinance
to amend Title 8, Businesses and Occupations of the revised
Ordinances of the City of Newark, New Jersey 1984 as amended and
supplemented adding thereto Chapter 21, Building Contractors. (To
establish regulations and procedures for Tlicensing of Building
Contractors.)

The General/Prime Contractor is responsible for each of his/her
sub-contractor's compliance with the City of Newark's Affirmative
Action Ordinance. When awarding sub-contracts, the General/Prime
Contractor is required to stipulate the requirements in meeting
the Affirmative Action Ordinance.

The General/Prime Contractor has the responsibility of submitting
all documents, manpower and payroll reports as required by the
Standard Operating Procedures Manual in accordance with the City
of Newark's Affirmative Action Ordinance.

A1l Minority Contractors, Suppliers and Vendors must be registered
with the Office of Affirmative Action, Room B-25, City Hall, 920
Broad Street, Newark, New Jersey 07102, (201) 733-6394 and certified
by an approved government agency. Failure to comply with this
requirement may result in disallowance of the MBE dollars for that
specific contractor(s).
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SECTION ITI
CITY OF NEWARK'S AFFIRMATIVE ACTION PROGRAM

STANDARD OPERATING PROCEDURE

PRE-AWARD DOQCUMENTS

A.

Statement of Compliance

Letter to Subcontractor
Désignation of Compliance Officer
Contractor's Goals

Contractor's Obligations

Manning Table (Six-month projection of manpower to be used on
project)

Minority Business Utilization Certificate

(A11 required items to be completed and include the total dollar
amount awarded to date. General/Prime Contractors will indicate
on their Appendix G.” All suppliers and/or vendors with direct awards
or purchase orders given by them. A1l Contractors must submit
updated Appendix G before the 5th of each month)

Dollar amount of contract column must equal at minimum the project
cost specified in the tax abatement application.

A1l Minority Contractors will submit a copy of their Certification
Documentation from an approved government agency.

**711 dates and dollar amounts must be included.

**\]11 Contractors must complete all of the above appendixes, with
the exception of Suppliers and Vendors.

**Syppliers and Vendors with contracts and/or purchase orders in
excess of $4,500 will complete Appendixes A and G only.
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APPENDIX A

AFFIRMATIVE ACTION PLAN

STATEMENT OF COMPLIANCE

The employment policies and practices of the (YOUR COMPANY'S NAME)
are to recruit and to hire employees without discrimination because
of race, creed, color or national origin, and to treat them equally
with respect to compensation and opportunities for advancement,
including upgrading, promotion and transfer.

This company submits this plan to assure compliance with Executive
Order No. 11246 and subsequent orders and more specifically the
Newark Affirmative Action Plan that may pertain to this program
and to reaffirm its continued commitment to a program of equal
employment opportunity and merit employment policies.

It agrees to assert leadership within the community and to put
forth the maximum effort to achieve full employment and utilization
of the capabilities and productivity to all our citizens without
regard to race, creed, color or national origin.

This company further recognizes that the effective application
of a policy of merit employment involves more than a policy statement
and will, therefore, undertake a program of affirmative action
to make known that equal employment opportunities are available
on the basis of individual merit and to encourage all persons seek
employment with the company and to strive for advancement on this
basis.

President/Director

Your Company's Name and Address

Job Site

c Lynda J. Thornes, Manager
Affirmative Action
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APPENDIX B

This letter must be sent
certified with Return
Receipt Requested, with
copies of both sent to
manager, Office of
Affirmative Action

Subcontractors
234 Main Street
MiTlsville, NJ

Gentlemen:
Reference: Name of Project, Newark, New Jersey

The (name of your company) is morally and legally committed to
nondiscrimination in employment. Any person who applies for a job with
this company will not be discriminated against because of race, creed,
national origin, handicap or sex.

In policy statements our company has declared a firm commitment to this
type of policy in consonance with the Civil Rights Act of 1964, Executive
Order No. 11246, NJSA 10:5-31 et.seq.

To this end, as a condition of our company retaining your services we
shall expect you to conduct your hiring practices in a nondiscriminatory
manner. Furthermore, an agressive outreach program will be undertaken
to increase minority representation.

By agreeing to work on the abovementioned project your firm is committed
to policies and practices consistent with the provisions of the Civil
Rights Act of 1964 and Executive Order No. 11246. And that you will
agree to comply with the Newark Affirmative Action Program as it pertains
to the reference project.

Sincerely, Acknowledgment
John Doe
President [ hereby acknowledge that I have

read the above and agree to comply
with the obligation and
responsibilities aforementioned

¢ Lynda J. Thornes
Affirmative Action
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APPENDIX B.1

This letter must be sent
certified with Return
Receipt Requested, with
copies of both sent to
Office of Affirmative Action

Local Union 000
234 Main Street
Millsville, NJ

Gentlemen:
Reference: Name of Project, Newark, New Jersey Site #

The (name of your company) is morally and legally committed to
nondiscrimination in employment. Any person who applies for a job with
this company will not be discriminated against because of race, creed,
national origin, handicap or sex.

In policy statements our National Unions has declared a firm commitment
to this type of policy in consonance with the Civil Rights Act of 1964,
Executive Order No. 11246, NJSA 10:5-31 et.segq.

To this end, we earnestly solicit your help by engaging in aggressive
recruitment for minorities. May we count on your help in this matter?

Please acknowledge your intentions in this matter and indicate whether
or not your policies and practices will be consistent with the provisions
of the Civil Rights Act of 1964 and Executive Order No. 11246. And
that you will agree to comply with the Newark Affirmative Action Program
as it pertains to the reference project.

Sincerely, Acknowledgment
John Doe A
President I hereby acknowledge that I have

read the above and agree to comply
with the obligation and
responsibilities aforementioned

¢ Lynda J. Thornes
Affirmative Action

KHOV013393



APPENDIX C

EQUAL EMPLOYMENT OPPORTUNITY

DESIGNATION OF COMPLIANCE OFFICER

Your Company
231 Oak Street
Town, NJ

Attention: All Employees

(Mr. John Doe) has been appointed the Affirmative Action Compliance
Officer, under the direct supervision of (your company's
director/president), for the (name of your company). He/she will handle
all complaints which allege discrimination because of race, creed, color
or national origin. He/she will also handle all compliance situations
relative to the Newark Affirmative Action Program.

This company is bound to live up to the provisions of the Civil Rights
Act of 1964 and the current Executive Order relating to Equal Employment
Opportunity. '

(Mr. John Doe) can be reached by telephone at (phone number). His
office address is (231 Oak Street, Town, New Jersey).

President/Director Site

¢ Lynda J. Thornes
Affirmative Action

KHOV013394



APPENDIX D
CONTRACTOR'S GOALS

Use Company Letterhead

Minority/Journey Worker's Goals
Trade (In Percentage)

Asphalt Workers

Bricklayers

Carpenters

Cement Finishers

Curb & Sidewalk Installers
Electricians

Elevator Constructors

Glaziers

Heating Tempature Controllers
Insulators

[ronworkers

Operating Engineers

Painters
Plumbers/Pipefitters/Steamfitters
Pneumatice Tubing Installers
Roofers

Sheetmetal Workers

Tile Setters

This is a sample form. The City's Goal for Minority Journey workers '

is 33 1/3% of each trade. However, Minority Laborers will be 50%.
If your company's trade is not included, please add it to this list.

KHOV013395



APPENDIX E

CONTRACTOR'S OBLIGATIONS

Your Company's Letterhead

Office of Affirmative Action
City Hall, Room B-25

920 Broad Street

Newark, NJ 07102

Dear Ms. Thornes:

We shall designate the Affirmative Action Officer or his/her designee
to submit the weekly payroll records for all crafts covered under the
contract provisions. In addition, we will include a monthly cumulative
summary of project manhours worked on a craft by craft basis, and
jdentified as to minority or non-minority status.

Failure to submit these reports will result in sanctions.

Sincerely,

John Doe
President

Your Company's Name Job Site

Address

KHOV013396
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CITY OF NEWARK'S AFFIRMATIVE ACTION PROGRAM
STANDARD OPERATING PROCEDURES

FOR MEETING MANPOWER REQUIREMENTS

SECTION TV

Purpose: To establish a procedure for each contractor to follow
with regard to employment of journeymen, apprentices,
referrals and non-union.

Procedures: Journeymen

1. The minority requirement for all journeymen hours 33
1/3% except laborers, laborers shall be 50%. Contractors
will make every effort to reach minority head count
through union referrals a maximum of seventy-two (72)
hours should be allotted for the wunions to supply
minority journeymen.

2. If the required head count cannot be reached through
union réferrals, the contractor should document this
effort and immediately forward a copy to the City of
Newark's Manager, Office of Affirmative Action, Room
B-25, 920 Broad Street, Newark, New Jersey 07102.

3. If the contractor refuses to employ any person referred
by the wunion, he must submit a written explanation
within 24 hours to the City of Newark's Office of
Affirmative Action, keeping in mind that any refusal
to employ any person referred must be based solely
on ability and/or performance and should not 1in any
way be influenced by union or any other organization
affiliation.

4. 1If, after making a good faith effort to obtain minority
journeymen through unions, the contractor cannot meet
the minority hour requirement, he must notify the Office
of Affirmative Action for the necessary non-union
minority journeymen.

KHOV013399



5. If a contract finds that a union will not accept the
benefits and/or provide the coverage as per the
collective bargaining agreement for non-union journeymen,
he should document this effort and submit a copy to
the City of Newark's Office of Affirmative Action.
He must then pay the fringe benefits to the non-union
journeymen in his pay check.

6. The contractor will be considered in compliance ONLY
when 33 1/3% minority head count goal have been attained
for journeymen and 50% minority goal for laborers.

Union Apprentice

1. Union apprentice are to be placed on the job according
to the bargaining agreement the contractor and the
union.

2. F}fty percent (50%) of all apprentices must be minority.

3. If the contractor refuses to employ any person referred
by the union, he must submit a written explanation
within 24 hours to the City of Newark's Affirmative
Action, keeping in mind that any refusal to employ
any person referred must be based solely on ability
and/or performance and should not in any way be
influenced by union or any other organization
affiliation.

4. The contractor will be considered in compliance only
when the 50% minority apprentice goal is attained.

Trainees

1. In the event that the union cannot supply minority
apprentice, the contractor shall employ a trainee.

2. A1l trainees shall be vreferred by the Office of
Affirmative Action's Manpower Referred Unit.

3. The ratio shall be as approved by the Department of
Labor.

4. When the amount of journeymen meets the allotment of
apprentice, (in most cases 1 apprentice to 5 journeymen)
trainees shall be hired from the City of Newark's
Affirmative Action Manpower Referral Unit.

KHOV013400



5. The wage requirements shall be the same as the apprentice
on the equal level of knowledge and performance.

6. After evaluation by the contractor of the trainee,
written notification of such shall be submitted to
the Office of Affirmative Action as to the level of
knowledge and performance.

Lay-0ffs

1. Llay-offs will be in accordance with the Department
of Llabor's procedure, keeping in mind the head count
requirements.

2. Lay-offs for non performance should be documented and
a copy sent to the Manager, Office of Affirmative Action.

KHOV013401



DAILY REPORTS

SECTION V

1. The Daily Report must be filled out completely by the site
superintendent, foreman, or his representative.

2. This report must be ready for the Affirmative Action Program
Monitor's inspection of manpower on site no later than 9:00 a.m.

3. In order to simplify this report, it is suggested that the home
office pre-type and reproduce enough forms with the company's
information, project location, construction site number and list
all of their sub-contractors and their respective crafts. The
site superintendent, foreman and representative need only to date,
fi1l in correct manpower and sign.

4. A1l projects working other than the normal day-time hours must
notify the Affirmative Action Program Monitor.

5. The Affirmative Action Program Monitor will be notified in advance
as to project closing and the reason.

6. A1l manpower disputes should be brought to the attention of the
Affirmative Action Program Monitor.

Rvsd. 7/12/91

KHOV013402
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CERTIFIED PAYROLL REPORTS

SECTION VI

1. A copy of your weekly payroll must be submitted listing all manpower
working on a project, excluding administrative personnel.

2. An indicator of the first week and the final week will be made.
A1l in between weeks will be dated for pay period.

3. Names, addresses to include city, state and social security numbers
must be included for all manpower reported.

4. Total hours, salary and trade must be indicated for each individual.

5. Minority, non-minority, female and male must be indicated for each
individual.

6. The name and telephone number of the person responsible for preparing
project payroll must be included.

Note: If all of the above are on, or added to a company's payroll,
that report will be accepted. Failure to include all
of the above will result in the mandatory use of the Office
of Affirmative Action Payroll Form.

KHOV013404
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FOUNDATION TYPE

TO6-AA
6 UNIT TOWNPLEX
WITH GARAGE

T12-AA
12 UNIT TOWNPLEX
WITH GARAGE

M12-AA
12 UNIT STACKED
TOWNHOUSE

M16—-AA
16 UNIT STACKED
TOWNHOUSE

SOCIETY

HILL AT UNIVERSITY HEIGHTS IIT

MODEL

TPTG
TPTG
TPFG
TPFG
TPTG
TPTG

TPTG
TPTG
TPFG
TPFG
TPTG
TPTG
TPTG
TPTG
TPFG
TPFG
TPTG
TPTG

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

1500
1400
1800
1800
1400
1500

1500
1400
1800
1800
1400
1500
1500
1400
1800
1800
1400
1500

1500
1500
1050
1050
1500
1500
1500
1500
1050
1050
1500
1500

1500
1500
1050
1050
1050
1050
1500
1500
1500
1500
1050
1050
1050
1050
1500
1500

UNIT MIX SCHEDULE

SITE C & E

G

G

Q C
o

(=]

cacQchcacaacaacoc 7]

BB
BB
BB
BB
BB
BB

BB
BB
BB
BB
BB
BB
BB
BB
BB
BB
BB
BB

M

L

*

*

8/4/92

:
H

mEHoOQoww

ERQHNQ®MEOO WY

Al
A2
Bl
B2
C1

.C2

D1
D2
El
E2
Fl
F2
Gl
G2
H1
H2

*+ Mt. Laurel - Low/Moderate Income Unit

BUILDING

16,18,20

17,19,21,25,26,30,31

23

28,29
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FOUNDATION TYPE

M20-AF
20 UNIT STACKED
TOWNHOUSE

M20-AG
20 UNIT STACKED
TOWNHOUSE

SOCIETY HILI AT UNIVERSITY HEIGHTS IIX

MODEL

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

1500
1500
1050
1050
1050
1050
1050
1050
1500
1500
1500
1500
1050
1050
1050
1080
1050
1050
1500
1500

1500
1500
1050
1050
1050
1050
1050
1050
1050
1050
1500
1500
1050
1050
1050
1050
1050
1050
1500
1500

UNIT MIX SCHEDULE

SITE C & E

coacOca
tt

Q
X

coCcocococac

cQa

L
M

cooeccQace

L

M

OcCcoaocnacOco

L
UM
G
U

M *
L *
L *

* % * *

L *

* Mt. Laurel - Low/Moderate Income

8/4/92

al
A2
Bl
B2
Cl
c2
D1
D2
El
E2
F1
F2
Gl
G2
H1
H2
Il
I2
J1
J2

Unit

BUILDING

32

14
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FOUNDATION TYPE MODEL UN
M24-AC STH 1500 G Al
24 UNIT STACKED STH 1500 U a2
TOWNHOUSE STH 1150 G Bl
STH 1150 U B2

STH 1050 GL * C1

STH 1050 UM *  C2

STH 1050 GM * D1

STH 1050 UL * D2

STH 1150 G El

STH 1150 U E2

STH 1500 G F1

STH 1500 U F2

STH 1500 G Gl

STH 1500 U G2

STH 1150 G H1

STH 1150 U H2

STH 1050 GM * Il

STH 1050 UM *  I2

STH 1050 GL * J1

STH 1050 UL *  J2

STH 1150 G K1

STH 1150 U K2

STH 1500 G Ll

STH 1500 U L2

M24-AD STH 1500 G Al
24 UNIT STACKED STH 1500 U A2
TOWNHOUSE STH 1150 G Bl
STH 1150 U B2

STH 1050 GL * Cl

STH 1050 UM *  C2

STH 1050 GM * D1

STH 1050 UL * D2

STH 1150 G El

STH 1150 U E2

STH 1500 G F1

STH 1500 U F2

STH 1500 G Gl

STH 1500 U G2

STH 1150 G H1

STH 1150 U H2

STH 1050 G I1

STH 1050 U 12

STH 1050 G J1

STH 1050 U J2

STH 1150 G K1

STH 1150 U K2

STH 1500 G L1

- STH 1500 U L2

SOCIETY

HILL, AT UNIVERSITY HEIGHTS III

UNIT MIX SCHEDULE

SITE C & E

8/4/92

x Mt. Laurel - Low/Moderate Income Unit

H

BUILDING#

15,27,33

24

KHOV013408



FOUNDATION TYPE

SOCI)

HILIL. AT UNIVERSITY HEIGHTS IT

M28-AA
28 UNIT STACKED
TOWNHOUSE

MODEL

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

1500
1500
1150
1150
1050
1050
1050
1050
1050
1050
1150
1150
1500
1500
1500
1500
1150
1150
1050
1050
1050
1050
1050
1050
1150
1150
1500
1500

UNIT MIX SCHEDULE

SITE C & E

cocQcOocCchaooeaccaacacoc QoocoOoacae

8/4/92

D1

* Mt. Laurel - Low/Moderate Income Unit

BUILDING#

22
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SCHEDULE OF DRAWINGS

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E

ARCHITECT: KGDR
UNIT MIX: STACKED TOWNHOUSES - 1050, 1150, 1500

! LATEST

DWG. NO., TITLE DATE REVISION DATE
1  COVER SHEET 9/17/92

A-1 2 DETAILS 9/17/92

A-2 3  WALL SECTION 9/17/92

A-3 4 DETAILS 9/17/92 9/24/92

A-4 5 DETAILS 9/17/92

A-5 6 DETAILS 9/17/92 9/24/92

A-6 7 FOUNDATION PLAN 12-UNIT BUILDING 9/17/92 9/24/92

A-7 8 FOUNDATION PLAN 16-UNIT BUILDING 9/17/92

A-8 9 FOUNDATION PLAN 20-UNIT BUILDING 9/17/92 9/24/92

A-9 10 FOUNDATION PLAN 24-UNIT BUILDING 9/17/92 9/24/92

A-10 11 FOUNDATION PLAN 28-UNIT BUILDING 9/17/92

A-11 12 COMPOSITE FLOOR PLANS- 12 UNIT BUILDING 9/17/92 10/1/92

A-12 13 COMPOSITE FLOOR PLANS- 16 UNIT BUILDING 9/17/92 9/24/92

A-13 14 COMPOSITE FLOOR PLANS- 16 UNIT BUILDING 9/17/92

A-14 15 COMPOSITE FLOOR PLANS- 20 UNIT BUILDING 9/17/92

A-15 16 COMPOSITE FLOOR PLANS- 20 UNIT BUILDING 9/17/92

A-16 17 COMPOSITE FLOOR PLANS- 24 UNIT BUILDING 9/17/92

A-17 18 COMPOSITE FLOOR PLANS- 24 UNIT BUILDING $/17/92

A-18 19 COMPOSITE FLOOR PLANS- 28 UNIT BUILDING 9/17/92

A-19 20 COMPOSITE FLOOR PLANS- 28 UNIT BUILDING 9/17/92 9/24/92

A-20 21 COMPOSITE ELVS. 12 & 16 UNIT BLD.& END ELVS. 9/17/92

A-21 22 COMPOSITE ELEVS. 20 - UNIT BUILDING 9/17/92 9/24/92

A-22 23 COMPOSTIE ELEVATIONS 24 & 28 UNIT BLDG. 9/17/92 9/24/92

A-23 24 FLOOR PLANS STH 1050 BB MARKET UNIT 9/17/92 9/24/92

A-24 25 FLOOR PLANS STH 1050 BB 9/17/92

A-25 26 ELEVATIONS "A" STH 1050 BB 9/17/92

A-26 27 ELEVATIONS "B" STH 1050 BB 9/17/92

A-27 28 ELEVATIONS "C" STH 1050 BB 9/17/92 9/24/92

A-28 29 FLOOR PLANS STH 1150 BB 9/17/92 9/24/92

A-29 30 ELEVATIONS "A" STH 1150 BB 9/17/92 9/24/92

A-30 31 ELEVATIONS "B" STH 1150 BB 9/17/92 9/24/92

A-31 32 FLOOR PLANS STH 1500 BB 9/17/92

A-32 33 ELEVATIONS "A" & "B" STH 1500 BB 9/17/92

A-33 34 BUILDING SECTION & SCHEDULES 9/17/92

s-1 35 STRUCTURAL PLANS STH 1050 BB 9/14/92 9/24/92

§-2 36 STRUCTURAL PLANS STH 1050 BB 9/14/92 9/24/92

§-3 37 STRUCTURAL PLANS STH 1150 BB 9/14/92 9/24/92

E-1 38 ELECTRICAL PLANS STH 1050 BB 9/17/92 9/24/92

E-2 39 ELECTRICAL PLANS STH 1150 BB 9/17/92 9/24/92

E-3 40 ELECTRICAL PLANS STH 1500 BB 9/17/92 9/24/92

E-4 41 ELECTRICAL PLANS STH 1500 BB & RISER DIAGMS  9/17/92 9/24/92

M-1 42 HVAC FLOOR PLANS STH 1150 BB 8/27/92 9/14/92

M-2 43 HVAC BLOOR PLANS STH 1050 BB 8/27/92 9/14/92

M-3 44 HVAC FLOOR PLANS STH 1500 BB 8/27/92 9/14/92

KHOV013410



SCHEDULE OF DRAWINGS

SOCIETY HILL AT UNIVERSITY HEIGHTS III

SITE C & E

ARCHITECT: MIKE ROSES & ASSOCIATES

UNIT MIX: TOWPLEX W/GARAGE 1400, 1500, 1800

DWG. NO. TITLE
COVER SHEET
SP-1 SPECIFICATIONS
A-1 UNIT PLANS -~ FOUNDATION PLAN
A-2 UNIT PLANS - 1st & 2nd FLOOR PLAN
A-3 UNIT PLANS - 3rd & 4th FLOOR PLANS
A-4 BUILDING SECTION
A-4a BUILDING SECTION
A-5 FRONT ELEVATION (12 UNIT BLDG.)
A-5a FRONT ELEVATION ( 6 UNIT BLDG.)
A-6 SIDE ELEVATION (12 UNIT BLDG.)
A-6a SIDE ELEVATION ( 6 UNIT BLDG.)
A-7 1st & 2nd FLOOR ELECTRICAL PLANS
A-8 3rd & 4th FLOOR ELECTRICAL PLANS
A-9 12 UNIT BLDG. — FOUNDATION PLAN
A-10 12 UNIT BLDG. - 1lst & 2nd FLOOR PLAN
A-11 12 UNIT BLDG. - 3rd & 4th FLOOR PLANS
A-12 12 UNIT BLDG. - ELEVATIONS
A-13 6 UNIT BLDG. - FOUNDATION PLAN
A-14 6 UNIT BLDG. - 1lst & 2nd FLOOR PLANS
A-15 6 UNIT BLDG. - 3rd & 4th FLOOR PLANS
A-16 6 UNIT BLDG. - ELEVATIONS
s-1 2nd & 3rd FLOOR FRAMING PLANS
S-2  4th & ROOF FRAMING PLANS
CD-1 CONSTRUCTION DETAILS
CD-2 CONSTRUCTION DETAILS
M-1 HVAC PLANS
M-2 HVAC PLANS
P-1 FIRE SPRINKLER PLANS
pP-2 FIRE SPRINKLER PLANS
P-3 FIRE SPRINKLER RISER DIAGRAM

DATE

LATEST
REVISION DATE

8/14/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/27/92
8/27/92
8/08/92
8/08/92
8/08/92

10/2/92
8/31/92

9/10/92
9/10/92
9/10/92
9/10/92
9/10/92
9/10/92

9/10/92

KHOVO13411



UNIVERSITY HEIGHTS XIIXI COLORS

SEPTEMBER 11, 1992
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NEWARK COLORS

SIDING — WOLVERINE CLASSIC VINYLSIDE DOUBLE FOUR
COLORS

PEWTER

WICKER

ALMOND

CLAY

HERRINGBONE

WINDOWS TO BE WHITE

CORNERS TO BE WHITE 5"

GUTTERS, LEADERS, FASCIA, SOFFIT AND DENTIL MOLDING TO BE WHITE
GARAGE DOORS TO BE SAME COLOR AS SIDING
SEE ATTACHED BAY WINDOW DETAIL

ROOF

GAF ROYAL SOVEREIGN OR APPROVED SUBSTITUTE
COLORS

ROYAL GRAY BLEND

WINDSOR BLACK BLEND

CASTLEWOOD

BRICK

GLEN GERY CORPORATION

SELECTIONS

LANCASTER BLEND
S3DbD
52DD

MORTAR COLOR SCHEDULE

SIDING COLOR MORTAR COLOR
WICKER GLEN GERY MORTAR G401
ALMOND GLEN GERY MORTAR G401
CLAY GLEN GERY MORTAR G401
PEWTER REGULAR GRAY
HERRINGBONE REGULAR GRAY

KHOV013413



PAINTS

F&H PAINTS
609-931-2746
ATTN: PAUL SCHWEIGER

COLORS™

5025A
6325R
4535N
S432N
6155N
5383M
5444D

BUILDING #14

SIDING HERRINGBONE
BRICK S3DD

ROOF ROYAL GRAY BLEND
UNIT SHUTTERS /DOORS
al BLACK

a2 BLACK

Bl SEAPORT

B2 SEAPORT

c1 MONTERY PINE
c2 MONTERY PINE
D1 RUBRUM LILY

D2 RUBRUM LILY

El GRAY FLANNEL
E2 GRAY FLANNEL

SEAPORT
RUBRUM LILY
CHARCOAL
ALUMINUM
MONTERY PINE
DISTANT HILLS
GRAY FLANNEL
BLACK

WHITE

FYPON

FRANKLIN WHITE
FRANKLIN WHITE
WHITE

WHITE

DISTANT HILLS
DISTANT HILLS
WHITE

WHITE

WHITE

WHITE

ENDS OF BUILDING TO WRAP AROUND FROM FRONT
SOUGH END OF BUILDING TO BE SAME AS NORTH
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BUILDING #£15

SIDING
BRICK
ROOF

Bl
B2
Cl
c2
D1
D2
El
E2
Fl
F2

ENDS OF BUILDING TO WRAP AROUND FROM FRONT
NORTH END OF BUILDING TO BE SAME AS SOUTH

BUILDING #1316

SIDING
BRICK
ROOF

UNIT

A (BRICK)
B&C (SIDING)
D&E (SIDING)
F (BRICK

CLAY
52DD
CASTLEWOOD

SHUTTERS /DOORS

MONTERY PINE
MONTERY PINE
RUBRUM LILY
RUBRUM LILY
BLACK

BLACK
SEAPORT
SEAPORT
MONTERY PINE
MONTERY PINE
CHARCOAL
CHARCOAL

PEWTER
LANCASTER BLEND
WINDSOR BLACK BLEND

SHUTTERS /DOORS

GRAY FLANNEL
SEAPORT
SEAPORT
GRAY FLANNEL

ENDS OF BUILDING TO BE SAME AS FRONT

FYPON

FRANKLIN
FRANKLIN
WHITE
WHITE
FRANKLIN
FRANKLIN
WHITE
WHITE
FRANKLIN
FRANKLIN
WHITE
WHITE

WHITE
WHITE
WHITE
WHITE

WHITE
WHITE

WHITE
WHITE

WHITE
WHITE
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BUILDING #17

SIDING
BRICK
ROOF

UNIT

A (SIDING)
B&C (BRICK)
D&E (SIDING
F (BRICK)

G (BRICK)
H&I (SIDING)
J&K (BRICK)
L (SIDING)

END OF BUILDING TO WRAP AROUND FROM FRONT UNITS

BUILDING #18
SIDING

BRICK

ROOF

UNIT

A (BRICK)
B&C (SIDING)
D&E (SIDING)
F (BRICK)

END OF BUILDING TO WRAP AROUND FROM FRONT UNITS

BUILDING #19

SIDING
BRICK
ROOQF

UNIT

A (SIDING)

B&C (BRICK)

D&E (SIDING)

F (BRICK)

G (BRICK)

H&I (SIDING)

J&K (BRICK)

L (SIDING) -

END OF BUILDING TO WRAP AROUND FROM FRONT UNITS

WICKER
53DD
ROYAL GRAY BLEND

SHUTTERS /DOORS

RUBRUM LILY
MONTERY PINE
SEAPORT
BLACK

BLACK
SEAPORT
MONTERY PINE
RUBRUM LILY

ALMOND
$2DD
CASTLEWOOD

SHUTTERS /DOORS

MONTERY PINE
DISTANT HILLS
DISTANT HILLS
MONTERY PINE

HERRINGBONE
LANCASTER BLEND
WINDSOR BLACK BLEND

SHUTTERS /DOORS

GRAY FLANNEL
MONTERY PINE
SEAPORT
BLACK

BLACK
SEAPORT
MONTERY PINE
GRAY FLANNEL

EYPOLN

FRANKLIN WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
FRANKLIN WHITE

FYPON

FRANKLIN WHITE
WHITE
WHITE
FRANKLINW HITE

FYPON

WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
WHITE
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BUILDING #20

SIDING
BRICK
ROOF

UNIT

A (BRICK)
B&C (SIDING)
D&E (SIDING)
F (BRICK)

END OF BUILDING TO WRAP AROUND FROM FRONT

BUILDING #21

SIDING
BRICK
ROOF

UNIT

A (SIDING)
B&C (BRICK)
D&E (SIDING)
F (BRICK)

G (BRICK)
H&I (SIDING)
J&K (BRICK)
L (SIDING)

CLAY
S3DD
ROYAL GRAY BLEND

SHUTTERS /DOORS

BLACK
RUBRUM LILY
RUBRUM LILY
BLACK

PEWTER
52DD
WINDSOR BLACK BLEND

SHUTTERS /DOORS

SEAPORT

MONTERY PINE
RUBRUM LILY
GRAY FLANNEL
GRAY FLANNEL
RUBRUM LILY
MONTERY PINE
SEAPORT

FYPON

WHITE
FRANKLIN WHITE
FRANKLIN WHITE
WHITE

FYPON

WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
WHITE

KHOV013417



BUILDING #22

SIDING
BRICK
ROOF

END OF BUILDING TO WRAP AROUND FROM FRONT
EAST SIDE OF BUILDING TO BE SAME COLOR AS WEST

BUILDING #23

SIDING
BRICK
ROOF

END OF BUILDINGS TO WRAP AROUND FROM FRONT
EAST END OF BUILDING TO BE SAME AS WEST

WICKER

LANCASTER BLEND

CASTLEWOOD

SHUTTERS /DOORS

MONTERY PINE
MONTERY PINE
SEAPORT
SEAPORT

BLACK

BLACK

RUBRUM LILY
RUBRUM LILY
DISTANT HILLS
DISTANT HILLS
MONTERY PINE
MONTERY PINE
BLACK

BLACK

HERRINGBONE
S3DD

ROYAIL GRAY BLEND

SHUTTERS /DOORS

SEAPORT
SEAPORT
CHARCOAL
CHARCOAL
MONTERY PINE
MONTERY PINE

FYPON

FRANKLIN WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
FRANKLIN WHITE
FRANKLIN WHITE
FRANKLIN WHITE
FRANKLIN WHITE

FRANKLIN WHITE

WHITE
WHITE

FYPON

WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
FRANKLIN WHITE
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BUILDING #24

SIDING
BRICK
ROOF

UNIT

Al
A2
Bl
B2
Ccl
c2
D1
D2
El
E2
F1
F2

ENDS OF BUILDING TO WRAP AROUND FROM FRONT

CLAY
LANCASTER BLEND
CASTLEWOOD

SHUTTERS /DOORS

GRAY FLANNEL
GRAY FLANNEL
MONTERY PINE
MONTERY PINE
RUBRUM LILY
RUBRUM LILY
BLACK

BLACK
SEAPORT
SEAPORT
MONTERY PINE
MONTERY PINE

EAST ELEVATION TO BE SAME AS WEST

BUILDING #25

SIDING
BRICK
ROOF

A (SIDING)
B&C (BRICK
D&E SIDING
F (BRIC)
H&I SIDING
J&K BRICK
L SIDING

END OF BUILDING TO WRAP AROUND FROM FRONT

ALMOND
53DD
CASTLEWOOD

MONTERY PINE
GRAY FLANNEL
SEAPORT
BLACK
SEAPORT

GRAY FLANNEL
MONTERY PINE

FYPON

WHITE

WHITE

FRANKLIN WHITE
FRANKLIN WHITE
WHITE

WHITE

FRANKLIN WHITE
FRANKLIN WHITE
WHITE

WHITE

DISTANT HILLS
DISTANT HILLS

DISTANT HILLS
WHITE

WHITE

FRANKLIN WHITE
WHITE

WHITE

DISTANT HILLS
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BUILDING #26

SIDING
BRICK
ROOF

UNIT

A (BRICK)

B&C SIDING
D&E BRICK

F SIDING

G SIDING

H & I (BRICK)
J & K SIDING
L BRICK

BUILDING #27

SIDING
BRICK
ROOF

ENDS OF BUILDING TO WRAP AROUND FROM FRONT

PEWTER

LANCASTER BLEND
WINDSOR BLACK BLEND

SHUTTERS /DOORS

CHARCOAL
RUBRUM LILY
BLACK
SEAPORT
SEAPORT
BLACK
RUBRUM LILY
CHARCOAL

WICKER
S3DpD

ROYAL GRAY BLEND

SHUTTERS /DOORS

GRAY FLANNEL
GRAY FLANNEL
MONTERY PINE
MONTERY PINE
RUBRUM LILY
RUBRUM LILY
BLACK

BLACK
SEAPORT
SEAPORT
MONTERY PINE
MONTERY PINE

EAST ELEVATION SAME AS WEST

FYPON

WHITE
WHITE
WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE

FYPON

WHITE

WHITE

FRANKLIN WHITE
FRANKLIN WHITE
WHITE

WHITE

FRANKLIN WHITE
FRANKLIN WHITE
WHITE

WHITE

DISTANT HILLS
DISTANT HILLS
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BUILDING #28

SIDING
BRICK

ENDS TO WRAP AROUND
EAST ELEVATION SAME

BUILDING #29

SIDING

BRICK
ROOF

HERRINGBONE

LANCASTER BLENDF
WINDSOR BLACK BLEND

SHUTTERS /DOORS

BLACK

BLACK
SEAPORT
SEAPORT
RUBRUM LILY
RUBRUM LILY
MONTERY PINE
MONTERY PINE

FROM FRONT
AS WEST

ALMOND
S3DD
CASTLEWQOD

SHUTTERS /DOORS

MONTERY PINE
MONTERY PINE
DISTANT HILLS
DISTANT HILLS
RUBRUM LILY
RUBRUM LILY
BLACK

BLACK

FYPON

FRANKLIN WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
FRANKLIN WHITE

FYPON

DISTANT HILLS
DISTANT HILLS
WHITE
WHITE
WHITE
WHITE
WHITE
WHITE
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BUILDING #30

SIDING
BRICK
ROOF

UNIT

A SIDING
B&C BRICK
D&E

F BRICK

G BRICK
H&I SIDING
J&K BRICK
L SIDING

ENDS OF BUILDING TO

BUILDING
SIDING

BRICK
ROOF

UNIT

A BRICK
B&C SIDING
D&E BRICK
F SIDING

G SIDING
H&I BRICK
J&K SIDING
L

ENDS OF BUILDING TO WRAP RROUND FROM FRONT

CLAY
52DD

ROYAL GRAY BLEND

SHUTTERS /DOORS

MONTERY PINE

BLACK
RUBRUM LILY

GRAY FLANNEL
GRAY FLANNEL

RUBRUM LILY
BLACK

MONTERY PINE

WRAP AROUND FROM FRONT

WICKER

LANCASTER BLEND

CASTLEWOOD

SHUTTERS /DOORS

CHARCOAL

MONTERY PINE

RUBRUM LILY
SEAPORT
SEAPORT
RUBRUM LILY

MONTERY PINE

CHARCOAL

FYPON

FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE

FYPON

WHITE
FRANKLIN WHITE
FRANKLIN WHITE
WHITE
WHITE
FRANKLIN WHITE
FRANKLIN WHITE
WHITE
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BUILDING #32

SIDING
BRICK
ROOF

BUILDING #33

SIDING
BRICK

HERRINGBONE
S3DD

WINDSOR BLACK BLEND

SHUTTERS /DOOR

GRAY FLANNEL
GRAY FLANNEL
SEAPORT
SEAPORT
RUBRUM LILY
RUBRUM LILY
MONTERY PINE
MONTERY PINE
RUBRUM LILY
RUBRUM LILY

PEWTER
52DD

ROYAL GRAY BLEND

SHUTTERS /DOOR

BLACK

BLACK

RUBRUM LILY
RUBRUM LILY
SEAPORT
SEAPORT
MONTERY PINE
MONTERY PINE
BLACK

BLACK

GRAY FLANNEL
GRAY FLANNEL

NORTH ELEVATION TO MATCH SOUTH

ENDS OF BUILDING TO WRAP AROUND FROM FRONT

RECREATION BUILDING

SIDING
ROOF
BRICK

SHUTTERS /DOORS_

HERRINGBONE

ROYAL GRAY BLEND

S3 DD
SEAPORT

FYPON

WHITE
WHITE
WHITE
WHITE
WHITE
WHITE

FRANKLIN WHITE
FRANKLIN WHITE
FRANKLIN WHITE
FRANKLIN WHITE

FYPON

WHITE
WHITE
WHITE
WHITE
WHITE
WHITE

FRANKLIN WHITE
FRANKLIN WHITE

WHITE
WHITE
WHITE
WHITE

KHOV013423
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IN WITNESS WHEREOQF, the parties have ereunto fixed their hands and seals on the w._.e first above written.

\\E\J\ C KKY""\‘I Descer )

Prime Subcontractor Company Name

WITNESS/ATTEST
%WQSUM(A TAK CO’T)S*‘S\.LC'H on. Ine.
(print na% below sngnatur% (print name below signature)
SV NG\ awn Prime Subcontractor
7
.//
ATTEST: K. HOVNANIAN AT NEWARK URBAN RENEWAL

CORPORATION lI, INC.
“/M/'
é(ng GACK U 1T
ENT

Unless executed by the President of the Developer and attested to by the appropriate officer of the Developer, this
Agreement shall not be binding upon Developer.

//)//

/ ASSISTANT/ECRETARY

KHOV013425



MAY BE REPRODUCED

State of New Jersey

DIVISION QOF TAXATION
SALES TAX

The controcior must collect the tax on the
amount charged for lobor and servces
under the controct unless the owner
gives him a propecly completed
Cartificate of Capetal improvement.

ST-8 (7-84, R-5)
To be completed by owner of real prop-
arty and contractor, and retamned by con-

| tractor. Read instructions on back ef this

'\ certificate.

CERTIFICATE OF
CAPITAL IMPROVEMENT

FORM ST-8

MAY BE ISSUED ONLY BY THE OWNER OF THE REAL PROPERTY.
MAY NOT BE ISSUED FOR THE PURCHASE OF MATERIALS

Tak Construction

711 Harrison Avenue

Address of Contracton

NJ 07029

(Registration Numbaer oi Contractor)

Harrison,

THE FOLLOWING INFORMATION MUST BE FURNISHED:

The nature of the contract is as follows (describe the capital improvement to be made):

The address or location where work is to be performed:

Society Hill at University Heights III, Newark N.J. 07103

TOTAL AMOUNT OF CONTRACT S

The undersigned hereby certifies that he is not required to p
‘of tangible personal property, because the performance

ay sales and use tax with respect to charges for installation

Q

f the contract will result in @ capital improvement to real
property. The undersigned purchaser hereby affirms (under the penaities for perjury and false swearing) that all

of the information shown in this Certificate is true.

K. Hovnanian at Newark Urban Renewal
Corporation III, INC.

(Nome of owner of real property)

oL A

Signature of owner, partner. C

<  oiticer ot corporation, etc.} (;jjad E‘ Ga(gt)‘ PreSid
10 Ywy #35, P.0 x 500 8ed Bank - N.J
07701

CONTRACTOR'S CERTIFICATION

| certify that all sales and use tax due has been or will
be pard by the undersigned on purchases of materials
incorporated or cansumed in the pertormance ot the con-

By
tract described herein.

(Address of owner of real property)

(Signature ot Contractor) (Oate)

{Oate)

Any person making representations o
may be provided for by law.
REPRODUCTION OF CERTIFICATE OF CAPITAL IMPROVEMENT FORMS: Private reproduction of both sides of Capital

Improvement Certificates may be made without the prior permission of the Division of Taxation.

KHOV013426
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MAY BE REPRODUCED

UZ-4 (6-91)
! ] N CONTRACTOR'S SALES TAX
State of New Jersey CERTIFICATE OF AUTHORITY NUMBER
To be completed Ly purchaser and DIVISION OF TAXATION
given lo and rerancd by vendor Read
nsteuctions on back of ttus cerilicate SALES TAX

(N.J.S A. 54 32B-8 22)

CONTRACTOR'S EXEMPT PURCHASE CERTIFICATE
URBAN ENTERPRISE ZONE

TO Tak Construction, Inc
{Name ol Vendor)

711 Harrison Avenue

(Address of Vendor)

Harrison, NJ 07029

The materials, supplies, or services purchased by the undersigned are for exclusive use in erecting
structures. or building on , or otherwise improving, altering or repairing real property of a qualified business
entity within an urban enterprise zone.

THIS BID OR CONTRACT COVERS WORK TO BE PERFORMED FOR:
T/A Society Hill at Univ Hgts III
Name of Qualified Business Entity: K. Hovanian Newark Urban Renewal IITI

Exempt Qualitied Business Permit Number: 2687

Permit EHective Dales o6 + 30 1+ 92 To 06 29 / 93

Address:

ADDRESS OR LOCATION OF BID OR CONTRACT WORK SITE:

Urban Enterprise Zone City Designation: i

{ certify that all inlormaton on this Certilicate 1s correct.

K. Hovnanian Newark Urban Renewal III Corp. Inc

{Nan oyf’Conuac!oz_/Zﬂ,
By /M{'J/ /fMA Conrad E. Gack, Presid

/(,S|gnalurc and Tl of Zﬂcr,/znncr, or olficer ol corparalion)
10 Route 35, Red.Bank, NJ 07701

b

{Busincss address of Contracior)

Al H TKM@,W

Iheector
{hivimon o Tazalios

(Date)

G INS TRUC TIONS o others sade

ent

|
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